MAIN STREET TIER 1 ROUNDABOUT MODIFICATIONS (CIP T-
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CITY OF HILLIARD, OHIO
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BID SUBMITTED BY:

(Print or Type Legibly) COMPANY
ADDRESS
CITY STATE ZIP
Phone:
Fax:
Email:

Date of Submission:

BIDDING DOCUMENTS SHALL BE SUBMITTED IN THEIR ENTIRETY
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BIDDER’S CHECKLIST

If this checklist is not completed and attached to a bid package, the bid will be disqualified.

This checklist is provided in order to ensure that all bids submitted include required signatures and information. This checklist must be copied from
the bid book and attached as the cover sheet to the bid book prior to sealing and submitting bid.

BID SUBMITTED BY:

ADDRESS:
PHONE: FAX: EMAIL:

(e-mail of contact person for bid)
PROJECT NAME: CIP NUMBER:

DATE OF BID SUBMISSION:

Bid documents must be submitted in their entirety. Bidders must submit the entire bid book to the office of the Director of Public Service, or to the
City staff person as identified in the bid notice. Do not unbind bid book and submit individual pages. Documents that you must sign or include
cannot be submitted separately — they must all be included in a bid book.

The bid submission must be clearly marked and submitted in a sealed envelope to the office and person identified in the bid notice. The following
items must be completed and included in the bid submission in order to qualify as bid. Please respond to each item below with a checkmark in the
appropriate column.
1. Addenda received and included with this bid: Yes No

Indicate number of addenda received:

Addenda(s) are signed by bidder to acknowledge receipt: Yes No

2. Current Certificate of Workers’ Compensation is attached to Section 4 of this bid book.
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Yes No

Bid Guaranty and Contract Bond in Section 8 of Contract, Proposal and Standard Documents

Section of this bid book, is completed and enclosed: Yes No
Form of Bid Bond: Surety Company Cashier’s Check
Certified Check Letter of Credit

Non-Collusion Affidavit in Section 9(a) of Contract, Proposal and Standard Documents Section of
this bid book is signed by bidder and notarized: Yes No

Unresolved Finding for Recovery Affidavit in Section 9(b) of Contract, Proposal and Standard

Documents Section of this bid book is signed and notarized: Yes No
Resources and Experience of Bidder in Section 10 of Contract, Proposal and Standard Documents

Section of this bid book is completed and enclosed: Yes No
List of Substitutions in Section 11 of Contract, Proposal and Standard Documents Section of this bid

book is completed and enclosed: Yes No
List of Subcontractors in Section 12 of Contract, Proposal and Standard Documents Section of this

bid book is completed and enclosed: Yes No
Non-Delinquent Tax Affidavit in Section 13 of Contract, Proposal and Standard Documents Section

of this bid book is signed by bidder and notarized: Yes No

10. Bid proposal in Appendix A of this bid book is complete, signed, and Federal Tax ID is provided:

Yes No

| understand that if my company is notified that the City intends to award the contract to it, | will have the
following provision, and no other language, included in the Certificate of Liability Insurance that must be provided to the City:
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"Should any of the above described policies be cancelled before the expiration date thereof, the issuing insurer
will mail written notice to the certificate holder named to the left according to the policy’s requirements."
Yes

12. Section 129.03 of the City’'s Codified Ordinances establishes a local preference program for the purchase of materials, supplies,
equipment and services. If a qualified local company’s bid is within five percent of the non-local lowest and best bid, the local company
may be awarded the contract if it agrees to match the non-local company’s bid. If your business is located within the City’s corporate
boundaries, you agree to provide the City with permission to view your tax returns filed with the City of Hilliard. Viewing of these
records is necessary in order to determine that the business qualifies for the preference under Section 129.03. Only the law
department will view the tax returns for these purposes. Check one of the responses below:

Yes, the City of Hilliard’s law department has permission to view our company’s tax returns filed with the City of Hilliard
for the purpose of determining our eligibility for a local preference under Section 129.03 of the City’s Codified Ordinances.

Our business is not located in the corporate boundaries of Hilliard and the local preference program does not apply.

13. Documentation is attached to the bid indicating that Bidder is enrolled and is in good standing in the drug-free workplace program of the Bureau
of Workers’ compensation or a comparable program approved by the Bureau of Workers’ Compensation.
Yes No

| certify that the above items were included in the bid package at the time our bid was submitted to the City.

Title of Authorized representative of Company/Bidder

Signature

Print Name Title

Date
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NOTICE TO CONTRACTORS

Sealed bids addressed to the Director of Public Service, City of Hilliard, 3800 Municipal Way,
Hilliard, Ohio 43026 and endorsed “Main Street Tier 1 Roundabout Modifications (CIP T-142)”
will be received by the City of Hilliard, Franklin County, until 2:00 P.M. (Local Time), Thursday,
February 28, 2019, at which time and place all bids will be publicly opened and read aloud for the
following:

Main Street Tier 1 Roundabout Modifications (CIP T-142)

All prospective bidders must register with Key Blue Prints, Inc., 195 East Livingston Avenue,
Columbus, Ohio 43215 in order to place a bid on this Project. Registration is required to assure all
bidders receive any clarification or addenda.

Copies of the Contract Documents, Specifications, and Plans are on file with Key Blue Prints, Inc.,
195 East Livingston Avenue, Columbus, Ohio 43215 (plankey@keycompanies.com), where they
are available for inspection by prospective bidders. Full Size plans and bid books may be obtained
from Key Blue Prints for a non-refundable fee of $35.00. Electronic only plans and bid books may
be obtained for a non-refundable fee of $25.00.

The Main Street Tier 1 Roundabout Modifications (CIP T-142) (hereinafter referred to as “the
Project”) consists of modifications to two roundabouts in the City of Hilliard, as summarized below:

e At Main Street/Cemetery Road, the work includes planing, resurfacing, and installation of
raised crosswalks, pavement markings, overhead signage, and ground-mounted signage.

e At Main Street/Scioto Darby Road, the work includes modification of the south and east
splitter islands, relocation of curb ramps, pavement repair/patching, removal &
replacement of decorative pavers, re-shaping of the central island using a longitudinal
channelizing device, relocation of one street light pole, and associated signing and
pavement marking modifications.

The Engineer’s estimated construction cost for the Project is Five Hundred and Forty Thousand
Dollars ($540,000). Award of the contract will be made to the lowest and best bidder.

Final Completion date for the Project is August 15, 2019.

Failure to fully and accurately complete the bid documents shall be considered grounds for rejecting
the bid. Prices for labor and materials shall be quoted separately. Bids may be withdrawn at any
time before the scheduled closing time for receipt of bids, but may not be modified and resubmitted.
No bid will be accepted if it exceeds the City Engineer’s estimate on the base bid by more than ten

percent (10%).

Contractual questions about the project should be submitted to Letty Schamp, P.E., Deputy City
Engineer, at Ischamp@hilliardohio.gov or (614) 334-2456. Technical questions about the project
should be submitted to Jim Dippel, P.E., Burgess & Niple, Inc., jim.dippel@burgessniple.com or
(614) 459-7272, ext. 1343.

Bidders must comply with the prevailing wage rates on Public Improvements in Franklin County
and the City of Hilliard, Ohio as determined by the Ohio Bureau of Employment Services, Wage
and Hour Division, (614) 644-2239. Bid security in the amount of 10% of the total bid submitted
must be furnished with all bids. If the bid is accepted, a contract must be executed, and a
satisfactory contract bond or security furnished, conditioned according to law, in the amount of one
hundred percent (100%) of the contract price, within ten (10) days after Notice of Award. Sureties
on all bonds must be satisfactory to the City.
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Section 129.03 of the City’s Codified Ordinances establishes a local preference program for the
purchase of materials, supplies, equipment and services. The full ordinance can be found on the
City’s website www.hilliardohio.gov under City Code.

The City reserves the right to reject any or all bids. An award will be made to the lowest and best
bidder on the bid, taking into consideration such factors as the qualifications, past performance and
efficiency of the bidder along with the price of the bid. Informalities in making out the bid may be
waived at the option of the City.

Clyde R. Seidle, P.E.
Director of Public Service

Hilliard, Ohio

Advertisement Dates — Hilliard ThisWeek News: Thursday, February 14, 2019
Thursday, February 21, 2019

Bid Opening Date/Time: Thursday, February 28, 2019 at 2:00 p.m. local time

3800 Municipal Way, Hilliard, Ohio 43026
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DESCRIPTION OF PROJECT

The Main Street Tier 1 Roundabout Modifications (CIP T-142) (hereinafter referred to as “the
Project”) consists of modifications to two roundabouts in the City of Hllliard, as summarized below:

e At Main Street/Cemetery Road, the work includes planing, resurfacing, and installation of
raised crosswalks, pavement markings, overhead signage, and ground-mounted signage.

e At Main Street/Scioto Darby Road, the work includes modification of the south and east
splitter islands, relocation of curb ramps, pavement repair/patching, removal &
replacement of decorative pavers, re-shaping of the central island using a longitudinal
channelizing device, relocation of one street light pole, and associated signing and
pavement marking modifications.

Appendix C Special Specifications provides information on work hours and installation of poles pre-
ordered for the project.

The Engineer’s estimated construction cost for the Project is Five Hundred and Forty Thousand
Dollars ($540,000). Award of the contract will be made to the lowest and best bidder.

Final Completion date for the Project is August 15, 2019.
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INFORMATION FOR BIDDERS

1. RECEIPT AND OPENING OF BIDS 12. CONDITIONS OF WORK
2. PREPARATION OF BID 13 ADDENDA AND INTERPRETATIONS
3. SUBSTITUTION OF MATERIALS 14. LAWS AND REGULATIONS
4. SUBCONTRACTS 15. OBLIGATION OF BIDDER
5. BID MODIFICATIONS 16. INCOME TAX
6. QUALIFICATION OF BIDDER 17. CONFLICTS OF INTEREST
7. BID SECURITY 18. OCCUPATIONAL SAFETY AND
8. CONTRACT AWARD AND HEALTH ACT
EXECUTION 19. ESTIMATE OF QUANTITIES
9. INSURANCE 20. PAYROLL
10. POWER OF ATTORNEY 21. RELEASE OF FINAL PAYMENT
11. NOTICE TO PROCEED/TIME OF
COMPLETION

1. RECEIPT AND OPENING OF BIDS

The City of Hilliard (hereinafter called the “Owner”) invites bids on the forms provided. Bids
will be received by the Owner at the office of the Department of Public Service until 2:00
p-m. local time Thursday, February 28, 2019, at which time and place all bids will be
publicly opened and read aloud. The envelope containing the bid must be sealed,
addressed to the Director of Public Service of the City of Hilliard, 3800 Municipal Way,
Hilliard, Ohio 43026 and designated as Main Street Tier 1 Roundabout Modifications
(CIP T-142).

The Owner may consider informal any bid not prepared and submitted in accordance with
the provisions hereof and may waive any informalities or reject any and all bids. Any bid
received after the time and date specified shall not be considered. Bids may be withdrawn
at any time before the scheduled closing time for receipt of bids, but may not be modified
and resubmitted. Modification of bids without withdrawal is addressed in Section 5.

Each bidder, by submission of a bid, waives the requirement under Section 153.12(A) of
the Ohio Revised Code that the award and execution of the contract be made within sixty
days after the date on which the bids are opened, and alternatively, agrees, by submission
of a bid, to extend the time for awarding and executing a contract, and to keep their bid

open and unchanged, for a period of ninety days.

2. PREPARATION OF BID

Each bid must be submitted on the forms provided. All blank spaces for bid prices must
be filled in, in ink or typewritten, in both words and figures, and must be clearly legible or
the bid will be considered incomplete. The entire bid book must be submitted. Prices
for labor and materials shall be quoted separately. No additional prices or qualifying
clauses shall be written in.

Each bid must contain the full name, address and telephone number of each bidder
interested in the same.

Each bid must be submitted in a sealed envelope bearing on the outside the name of the
bidder, its address and phone number, and the name of the Project for which the bid is
submitted. When forwarded by mail, the sealed envelope containing the bid must be in
another envelope addressed as specified in Section 1.
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All supplementary bid documents included within these Bid Documents must be completed
and submitted with the bid, as stated in the Bidder's Checklist that must be completed and
submitted with the bid package.

No bid will be accepted if it exceeds the Engineer’s cost estimate on the base bid by more
than ten percent (10%).

3. SUBSTITUTION OF MATERIALS

Equivalent materials may be substituted for those referred to by brand name in the detailed
specifications. The substitutions are to be listed by brand name on the substitution sheet
in the proposal. The bidder shall furnish the Owner complete literature and specifications
for each proposed equivalent substitution with the bid. Equivalent materials approved for
use by the Owner shall be applied per manufacturer's recommendations. It shall be the
sole judgment of the Owner as to the acceptability of the proposed substitution.

4. SUBCONTRACTS

The bidder is specifically advised that any person, firm or other party to whom it is proposed
to award a subcontract under this contract must be acceptable to the Owner, and must
abide by applicable terms and conditions contained herein. The attached List of
Subcontractors must be completed and submitted with the bid. If no subcontractors are
contemplated to be used by the bidder, then the form should state “None.”

5. BID MODIFICATIONS

Any bidder may modify his bid by written communication at any time prior to the scheduled
closing time for receipt of bids, providing such written communication is received by the
Owner prior to closing time. The written communication shall not reveal the bid price but
should provide the addition or subtraction or other modification so that the final prices or
terms will not be known by the Owner until the sealed bid is opened.

6. QUALIFICATION OF BIDDER

The Owner may make such investigations as it deems necessary to determine the ability
of the bidder to perform the work, and the bidder shall furnish to the Owner all such
information and data for this purpose as the Owner may request, including without limitation
completion and submission of the attached Resources & Experience of Bidder form. The
Owner reserves the right to reject any bid if the information submitted by, or investigation
of such bidder, fails to satisfy the Owner that the contractor will be able to timely,
satisfactorily and professionally complete the work contemplated therein. Conditional bids
will not be accepted.

7. BID SECURITY
Bidders are required to comply with current Ohio Law which provides that bid security shall
be in the form of a bond for the ten percent (10%) bid, with a corporate Surety approved
by the Owner, or a certified check, cashier’s check, or irrevocable letter of credit equal to
ten percent (10%) of the amount of the bid. The Bid Guaranty form attached to these Bid
Documents should be used.

All certified checks, bonds, etc., shall be made payable to the City of Hilliard, Ohio.

Such cashier’s check, certified check or bid bond shall be returned to all except the three
lowest bidders within three (3) days after the opening of bids, and the remaining cashier’s
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check, certified check, or bid bond will be returned within ten (10) days after the Owner and
the accepted bidder have executed the Contract, or if no award has been made within 90
(ninety) days of the opening of the bid, upon demand of the bidder at any time thereafter,
so long as it has not been notified of the acceptance of its bid.

8. CONTRACT AWARD AND EXECUTION

After the bids are opened and read aloud, they will be compared on the basis of the Bid
Amount. The Bid Amount shall be the summation of the products of the approximate
guantities shown in the Bid Proposal by the total (sum of labor and material) price. In the
event of a discrepancy between the total (sum of labor and material) price and the
extensions, the total (sum of labor and material) price shall govern. Bidders shall
complete the extensions and write in the bid amounts in words for each line item.
Failure to write in and complete an extension may result in the bid being rejected. Owner
shall also determine any alternate items as stipulated in the Bid Proposal to be performed
and they will be included in the above summation. The right is reserved to reject any or all
bids, to waive technicalities or to advertise for new bids, if in the judgment of the Owner,
its best interests will be served thereby.

The award of the work, if it is awarded, will be made as soon as is reasonably possible
after the opening of the bids, to the lowest and best bidder whose proposal complies with
all the requirements prescribed. In no case will an award be made until all necessary
investigations are made as to the qualification of the bidder to whom it is proposed to award
the contract.

The Owner reserves the right to rescind the award of the work at any time before the
execution of the Contract by all parties without incurring any liability. If the Contractor
changes its position, economically or otherwise, after receiving a verbal or written notice of
award and in reliance upon the Owner executing the Contract, the Contractor shall do so
solely at its own risk and the Owner will not incur any liability from the Contractor’s change
of position.

The bidder to whom the work is awarded will be required to execute the Contract and to
furnish the required Contract Bond and Certificates of Insurance within ten (10) calendar
days from the date when the Notice of Award is communicated in writing to the successful
bidder.

A Contract Bond in the amount of 100 percent (100%) of the Contract Price, with a
corporate Surety approved by the Owner, will be required for the faithful performance of
the Contract. The Contract Bond included herein should be used. The Contract Bond shall
remain in effect until the expiration of the one-year guarantee period as assurance of the
guarantee herein stipulated.

A bid guaranty, contract bond, payment bond, maintenance bond or any combination
thereof executed by a surety not licensed, or a surplus lines company not approved, by the

Superintendent of Insurance to execute such a bond in the State of Ohio shall be
considered non-responsive and the bid shall be rejected.

9. INSURANCE

(a) Contractor’s Liability Insurance. The Contractor shall purchase and maintain:

(i) Such liability and other insurance on an occurrence basis as will protect it and
the Owner from claims set forth below which arise out of or result from the Contractor’s
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execution of the work, whether such execution be by itself or by a Subcontractor or by
anyone directly or indirectly employed by any of them, or by anyone for whose acts any of
them may be liable:

(A) Claims under Workers’ Compensation, occupational sickness or
disease, disability benefit and other similar employee benefit acts;

(B) Claims for damages because of bodily injury, disease, iliness, death
or personal injury, and other claims usually covered by bodily injury liability insurance; and

(C) Claims for damages because of injury to or destruction of property
and other claims usually covered by property damage liability insurance.

In order to comply with this requirement, the Contractor shall furnish and attach to each
executed set of the Contract Documents, a copy of the Workers’ Compensation Certificate
showing that the Contractor has paid its Workers’ Compensation insurance premium.
Renewal certificates shall be furnished as necessary during the life of the Contract.

(i) A Commercial General Liability policy and Business Automobile Liability policy,
separately or combined, issued to the Contractor and protecting it from all claims for
personal injury, including death, and all claims for destruction of or damage to property,
arising out of or in connection with any operations under the Contract Documents, whether
such operations be by the Contractor or by any Subcontractor under it, in the limits as set
forth below. The policies shall be endorsed to provide that the General Aggregate Limit
applies separately to each of the insured Contractor’s projects.

(A) Contracts in the amounts of $100,000 or less shall require coverage
in the amount of not less than $1 million general aggregate and $500,000 per occurrence.

(B) Contracts in excess of $100,000 shall require coverage in the amount
of not less than $2 million general aggregate and $1 million per occurrence.

(C) The Business Automobile Liability policy shall cover owned, non-
owned and hired vehicles and carry a $1 million coverage amount.

(b) Builder’s Risk

Unless otherwise specified in the Contract Documents, the Contractor shall
provide and maintain, during the progress of the Work and until the execution of the
certificate of completion, a Builder's Risk insurance policy in the amount equal to 100%
(one hundred percent) to cover all Work in the course of construction including without
limitation falsework, temporary buildings, and structures and materials used in the
construction process, stored on or off site, or while in transit. Such insurance shall insure
against perils of fire and extended coverage and physical loss or damage including, without
limitation, theft, vandalism, malicious mischief, earthquake, tornado, lightning, explosion,
breakage of glass, flood, collapse and water damage. It shall also include debris removal,
demolition occasioned by enforcement of any applicable legal requirement, and shall cover
reasonable compensation for the Owner’s services and expenses required to limit further
loss and shall include provision to pay the reasonable extra costs of expediting temporary
and/or permanent repairs to, or permanent replacement of, damaged property. The policy
shall specifically permit and allow for partial occupancy by the Owner prior to acceptance
of the Work.

If the Contractor is involved solely in the installation of materials and equipment
and not in new building construction, the Contractor shall purchase and maintain sufficient
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builder’s risk insurance coverage in the amount equal to 100% (one hundred percent) of
the cost of the materials and equipment.

(c) Umbrella Excess Liability Insurance to extend existing policies to the required limits will
be accepted.

(d) Certificates of Insurance acceptable to the Owner and naming the Owner as an
additional insured shall be filed with the Owner prior to execution of the Contract. In no
event shall any failure of the Owner to demand a copy of the required Certificate of
Insurance be construed as a waiver of the obligation of the Contractor to obtain insurance
required to be purchased or maintained and naming the City as an additional insured.
These certificates shall contain the following provision in the cancellation section by itself,
without any other language or limitation: “Should any of the above described policies be
cancelled before the expiration date thereof, the issuing insurer will provide written notice
to the certificate holder named to the left according to the policy’s requirements.”

(e) The Contractor shall maintain all insurance in the required amounts, without
interruption, from the date of the execution of the Contract until the date of full completion.
Failure to maintain the required insurance during the time specified shall be cause for
termination of the Contract.

() Insurance policies required to be purchased and maintained by the Contractor may
include a reasonable loss deductible, which shall be the responsibility of the Contractor to
pay in the event of a loss, regardless whether the Contractor or the Owner, as the additional
insured, files a claim.

(g) The prompt repair or reconstruction of the work as a result of an insured loss or damage
shall be the Contractor’s responsibility and shall be accomplished at no additional cost to
the Owner.

10. POWER OF ATTORNEY

Attorneys-in-fact who sign bid bonds and/or contract bonds must file with each bond a
certified and effectively dated copy of the power of attorney granting the authority for their
signatures.

11. NOTICE TO PROCEED/TIME OF COMPLETION

After award of the Contract, the City will issue to the successful bidder a Notice to Proceed,
which notice shall provide written direction to the Contractor as to what work shall be
performed. The Bidder must agree to commence work within ten (10) calendar days after
the date of the Contract (Date of the Contract is the date of execution by the Owner) and
be and fully complete by August 15, 2019. The scheduling of a pre-construction meeting
meets the requirement of commencement of work. The Owner reserves the right to issue
a “Limited Notice to Proceed”, which notice shall provide written direction to the Contractor
as to a portion of the work that may or shall be commenced.

12. CONDITIONS OF WORK

Each bidder must be knowledgeable about the conditions relating to the construction of the
Project and the employment of labor therefor. Failure to do so will not relieve a successful
bidder of the obligation to furnish all material and labor necessary to carry out the provisions
of the contract. Insofar as possible, the Contractor, in carrying out its work, must employ
such methods or means as will not cause any interruption of, or interference with, the work
of any other contractor.
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13. ADDENDA AND INTERPRETATIONS

No oral interpretations of the meaning of the plans, specifications or other bid documents
will be made to any bidder.

If any person contemplating submitting a bid for the proposed Project is in doubt as to the
true meaning of any part of the Contract Documents, they may submit a written request for
an interpretation thereof. Requests regarding technical questions may be submitted to Jim
Dippel, P.E., Burgess & Niple, Inc., jim.dippel@burgessniple.com or (614) 459-7272, ext.
1343. Requests regarding contractual issues and documents may be submitted to Letty
Schamp, P.E., Deputy City Engineer, at Ischamp@bhilliardohio.gov or (614) 334-2456. The
person submitting the request will be responsible for its prompt delivery. Any interpretation
of the Contract Documents will be made only by Addendum duly issued and a copy of such
Addendum will be mailed, faxed, emailed, or delivered to each person receiving a set of
such Contract Documents. Any such Addenda shall become part of the Contract
Documents. The time for opening the bids shall be extended for one week if, within
seventy-two (72) hours before the date set for the opening of bids, the Owner mails or
otherwise furnishes to prospective bidders a modification of its plans, specifications, or cost
estimate for the project. Requests for contract interpretation received within 72 hours prior
to the time and date bids are due may be addressed by the City in an addendum at its sole
discretion. The Owner will not be responsible for any other explanation or interpretation of
the Contract Documents. Documents received after 2:00 PM on Friday will be marked
received on the following Monday. Failure of any bidder to receive any such addenda or
interpretation shall not relieve such bidder from any obligation under its bid as submitted.

14. LAWS AND REGULATIONS

The bidder’s attention is directed to the fact that all applicable state laws, municipal
ordinances, and the rules and regulations of all authorities having jurisdiction over
construction of the Project shall apply to the Contract throughout, and shall be deemed to
be included in the Contract the same as though actually reproduced herein.

15. OBLIGATION OF BIDDER

At the time of the opening of bids, each bidder will be presumed to have inspected the site
and to have become thoroughly familiar with the plans and Contract documents (including
all addenda). The failure or omission of any bidder to examine any form, instrument or
document shall in no way relieve any bidder from any obligation in respect to its bid.

16. INCOME TAX

Pursuant to the laws of the City of Hilliard, there will be a tax collected by the City on all
salaries, wages, commissions and other compensation earned by residents and non-
residents of the City for work done or services performed or rendered in the City; and on
the net profits earned on all businesses, professions, corporations or other activities, both
resident and non-resident, as the result of work done or services performed or rendered in
the City.

The current provisions for this tax are contained in Ordinance No. 18-04 of the City of
Hilliard, Ohio and contained in Chapter 183 of the City’s Codified Ordinances

Bidders are advised to become knowledgeable of their responsibilities under the
aforementioned tax provisions. Information is available by contacting the Hilliard Tax
Administrator, Hilliard Municipal Building, and by accessing the City’s website at
www.hilliardohio.gov under the City Code.
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17.

18.

19.

20.

21.

If this Project is being undertaken with another municipality, Contractor shall also pay tax
to the respective City for work performed in that municipality. Taxes will be collected based
upon location of work.

CONFLICTS OF INTEREST

No officer, member or employee of the Owner and no member of its governing body, and
no other public official of the governing body of the localities in which the Project is situated
or being carried out who exercises any functions or responsibility in the review or approval
of the undertaking or carrying out of this Project, shall participate in any decision relating
to this Contract which affects a personal interest, or have any personal or pecuniary
interest, directly or indirectly, in this Contract or the proceeds thereof.

OCCUPATIONAL SAFETY AND HEALTH ACT

Special attention of Bidders is also directed to the requirements of O.S.H.A. The
successful Contractor will be required to observe all provisions of that Act, which are by
reference included in the provisions of these specifications as if actually reproduced herein
and shall be responsible for their enforcement.

ESTIMATE OF QUANTITIES

The quantities, if so listed in the Bid Schedule, Appendix A, are to be considered as
approximate and are to be used for comparison of bids only. Quantities used for final
payment will be based on actual used or calculated measurements, whichever is less. All
field measurements of quantities used for payment shall be made by the Contractor in the
presence of the Engineer or his authorized representative.

PAYROLL
The Contractor shall submit, on standard payroll forms, with original signature, a payroll for
each week of the work. Before final payment will be made, these forms together with a

letter certifying all payrolls have been submitted must be on file with the City.

RELEASE OF FINAL PAYMENT

The attention of the Contractor is directed to Section 19.6 and 20.1 of the following section
titted “General Conditions.”

Before the final payment will be released, the Contractor shall submit to the City of Hilliard

an affidavit attesting under oath that all claims and obligations arising from performance of
the work under this Contract have been paid, discharged or waived.
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DEFINITIONS
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PAYMENT AS RELEASE
CONTRACT SECURITY
ASSIGNMENTS
INDEMNIFICATION
SEPARATE CONTRACTS
SUBCONTRACTING
ENGINEER’S AUTHORITY
LAND AND RIGHTS-OF-WAY
MAINTENANCE GUARANTY
TAXES

. PROTECTION OF WORK, PROPERTY, 30. NIGHT, HOLIDAY & SUNDAY
PERSONS WORK
. SUPERVISION BY CONTRACTOR 31. CLEAN UP AFTER COMPLETION

SANITARY REGULATIONS
NON-DISCRIMINATION IN
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ESTIMATE OF QUANTITIES
“AS-BUILTS”

DRUG-FREE WORKPLACE

Wherever used in the Contract Documents, the following terms shall have the meanings
indicated which shall be applicable to both the singular and plural thereof.

ADDENDA — Written or graphic instruments issued prior to the execution of the Contract which
modify or interpret the Contract Documents by additions, deletions, clarifications or corrections.

BID — The offer or proposal of the Bidder submitted on the prescribed form setting forth the
prices for the work to be performed.

BIDDER — Any person, firm or corporation submitting a bid for the work.

BONDS - Bid Guaranty and Contract and other instruments of security, furnished by the
Contractor and its surety in accordance with the Contract Documents.

CHANGE ORDER - A written order to the Contractor authorizing an addition, deletion or
revision in the work within the general scope of the Contract Documents, or authorizing an
adjustment in the Contract price or Contract time based upon the addition, deletion or revision
in the work to be performed.

CONTRACT DOCUMENTS - The Contract, including Notice to Contractors, Information for

Bidders, description of Project, bid schedule, bid proposal, Bid Bond, Contract Bond, general
conditions, special and detail specifications, plans, and addenda.
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1.20
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1.22
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CONTRACT PRICE - The total monies payable to the Contractor under the terms and
conditions of the Contract Documents.

CONTRACT TIME — The number of calendar days stated in the Contract Documents for the
completion of work.

CONTRACTOR - The person, firm, partnership, association or corporation with whom the
owner has executed the Contract.

PLANS - The part of the Contract Documents which show the characteristics and scope of the
work to be performed and which have been prepared or approved by the Engineer.

ENGINEER — The City Engineer of Hilliard, Ohio or its designated Project representative.

FIELD ORDER - A written order affecting a change in the work not involving an adjustment in
the Contract Price or an extension of the Contract Time, issued by the Engineer to the
Contractor during the construction.

NOTICE OF AWARD - The written notice of the acceptance of the bid from the Owner to the
bidder.

NOTICE TO PROCEED - Written communication issued by the Owner to the Contractor
authorizing it to proceed with the work and establishing the date of commencement of the work.

OWNER - The City of Hilliard, Ohio.

PROJECT - The subject of the Contract Documents which the Owner has hired Contractor to
perform and complete.

SHOP DRAWINGS - All drawings, diagrams, illustrations, brochures, schedules and other data
prepared by the Contractor, a sub-contractor, manufacturer, supplier or distributor, which
illustrate how specific portions of the work shall be fabricated or installed.

SPECIFICATIONS — A part of the Contract Documents consisting of written descriptions of a
technical nature of materials, equipment, construction systems, standards and workmanship.

SUB-CONTRACTOR - An individual, firm or corporation having a direct contract with the
Contractor or with any other sub-contractor for the performance of a part of the work at the site.

SPECIAL SPECIFICATION — Modifications to general conditions and supplemental detail
specifications.

SUPPLIERS — Any person, supplier or organization who supplies materials or equipment for
the work, including that fabricated to a special design, but who does not perform labor, other
than delivery, at the site.

WORK - All labor necessary to complete the Project and produce the construction required by
the contract documents, and all materials and equipment incorporated or to be incorporated in
the Project.

WRITTEN NOTICE — Any notice to any party of the Contract relative to any part of the Contract,
in writing and considered delivered and the service thereof completed, when posted by certified
or registered mail to such party at its last given address, delivered in person to such party or its
authorized representative, faxed to such party or its authorized representative with receipt
confirmation; or e-mailed to such party or its authorized representative with receipt confirmation.

ADDITIONAL INSTRUCTIONS AND DETAIL DRAWINGS
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3.1

3.2

3.3

4.1

4.2

4.3

4.4

51

The Contractor may be furnished additional instructions and detail drawings, by the Engineer,
as necessary to carry out the work required by the Contract Documents.

The additional drawings and instruction thus applied will become a part of the Contract
Documents. The Contractor shall carry out the work in accordance with the additional detall
drawings and instructions.

SCHEDULES, REPORTS AND RECORDS

The Contractor shall submit to the Owner such schedule of quantities and costs, progress
schedules, payrolls, reports, estimates, records and other data where applicable, as are
required by the Contract Documents for the work to be performed.

Prior to the pre-construction meeting, the Contractor shall submit construction progress
schedules showing the order in which the Contractor proposes to carry on the work, including
dates at which the Contractor will start the various parts of the work, estimated date of
completion of each part and, as applicable, the following:

3.2.1 The dates at which special detail drawings will be required; and

3.2.2 Respective dates for submission of shop drawings, the beginning of
manufacture, the testing and the installation of materials, supplies and equipment.

The Contractor shall also submit a schedule of payments that it anticipates to invoice during the
course of completing the Project.

PLANS AND SPECIFICATIONS

The intent of the plans and specifications is that the Contractor shall furnish all labor, materials,
tools, equipment, and transportation necessary for the proper execution of the work in
accordance with the Contract Documents and all incidental work necessary to complete the
Project in an acceptable manner, ready for use, occupancy or operation by the Owner.

In the event of a conflict between the plans and specifications, the plans shall govern. Figure
dimensions on plans shall govern over scale dimensions, and detailed plans shall govern over
general plans.

Discrepancies discovered by Contractor between the plans and specifications and site
conditions or any inconsistencies or ambiguities in the plans or specifications shall be
immediately reported to the Engineer, in writing, who shall promptly correct such inconsistencies
or ambiguities in writing. Work done by the contractor after discovering such discrepancies,
inconsistencies or ambiguities and prior to the Engineer’s approval or corrections, shall be done
at the Contractor’s risk and Contractor may have to redo the work at its own expense and without
compensation by Owner.

The plans and specifications prepared for this Project are intended to be complete. Anything
called for in the specifications and not shown on the plans or shown on the plans and not called
for in the specifications, must be furnished by the Contractor as part of the Project as though
appearing in both.

SHOP DRAWINGS

The Contractor shall provide shop drawings as may be necessary for the prosecution of the
work as required by the Contract Documents. The Engineer shall promptly review all shop
drawings. The Engineer’s approval of any shop drawing shall not release the Contractor from
responsibility for deviations from the Contract Documents. The approval of any shop drawing
which substantially deviates from requirements in the Contract Documents shall be evidenced
by a written change order.
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7.1

7.2

7.3

7.4

7.5

7.6

When submitted for the Engineer's review, shop drawings shall bear the Contractor’s
certification that the Contractor has reviewed, checked and approved the shop drawings and
that they are in conformance with the requirements of the Contract Documents.

Portions of the work requiring a shop drawing or sample submission shall not begin until the
shop drawing or submission has been approved by the Engineer. A copy of each approved
shop drawing and each approved sample shall be kept in good order by the Contractor at the
site and shall be available to the Engineer.

MATERIALS, EQUIPMENT, SERVICES, AND FACILITIES

It is understood that, except as otherwise specifically stated in the Contract Documents, the
Contractor shall provide and pay for all materials, labor, tools, equipment, water, light, power,
transportation, supervision, temporary construction of any nature, and all other services and
facilities of any nature whatsoever necessary to execute, complete, and deliver the work within
the specified time.

Materials and equipment shall be so stored as to insure the preservation of their quality and
fitness for work. Stored materials and equipment to be incorporated in the work shall be located
S0 as to facilitate prompt inspection.

Manufactured articles, materials and equipment shall be applied, installed, connected, erected,
used, cleaned and conditioned as directed by the manufacturer. Unless specifically stated
otherwise, all materials and equipment incorporated in the work shall be new, unused, and
undamaged.

Materials, supplies and equipment shall be in accordance with samples submitted by the
Contractor and approved by the Engineer.

Materials, supplies or equipment to be incorporated into the work shall not be purchased by the
Contractor or the sub-contractor subject to a chattel mortgage or under a conditional sale
contract or other agreement by which an interest is retained by the seller.

INSPECTION AND TESTING

All materials and equipment used in the construction of the Project shall be subject to adequate
inspection and testing in accordance with generally accepted standards, as required and
defined in the Contract Documents.

The Owner shall provide all inspection and testing services not included as a part of the work
and services to be provided by Contractor.

The Contractor shall provide, at its expense, the necessary testing and inspection services
required by the Contract Documents.

If the Contract Documents, laws, ordinances, rules, regulations or orders of any public authority
having jurisdiction require any work to specifically be inspected, tested, or approved by
someone other than the Contractor, the Contractor will give the Engineer timely notice of
readiness. The Contractor will then furnish the Engineer the required certificates of inspection,
testing or approval.

Inspections, tests or approvals by the Engineer or others shall not relieve the Contractor from
its obligations to perform the work in accordance with the requirements of the Contract
Documents.

The Owner and its representatives and agents will at all times have access to the work. In

addition, authorized representatives and agents of any participating Federal or State agency
shall be permitted to inspect all work, materials and other relevant data and records. The
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7.7

7.8

8.1

8.2

9.1

10.

10.1

10.2

Contractor will provide proper facilities for such access and observation of the work and also for
any inspection, or testing thereof.

No work shall be covered prior to inspection, and approval to do so is required beforehand by
the Engineer or its authorized representative. If any work is covered without inspection and
without permission to do so, the Contractor, upon request of the Engineer or its authorized
representative, shall uncover the work for inspection, at its own expense.

If the Engineer considers it necessary or advisable that covered work be inspected or tested by
others, the Contractor at the Engineer’s request, will uncover, expose or otherwise make
available for observation, inspection or testing as the Engineer may require, that portion of the
work in question, furnishing all necessary labor, materials, tools, and equipment. If it is found
that such work is defective, the Contractor will bear all the expenses of such uncovering,
exposure, observation, inspection and testing and of satisfactory reconstruction.

SUBSTITUTIONS

Whenever a material, article or piece of equipment is identified on the plans or specifications by
reference to brand name or catalogue number, it shall be understood that this is referenced for
the purpose of defining the performance or other salient requirements and that other products
of equal capacities, quality and function may be considered. The Contractor may recommend
the substitution of a material, article, or piece of equipment of equal substance and function, for
those referred to in the Contract Documents by reference to brand name or catalogue number,
and if, in the sole discretion of the Engineer, such material, article, or piece of equipment is of
equal substance and function to that specified, the Engineer may approve its substitution and
use by the Contractor. Any cost differential shall be deductible from the Contract Price and
Contract Documents shall be appropriately modified by change order. The Contractor warrants
that if substitutes are approved, no major changes in the function or general design of the Project
will result. Incidental changes or extra component parts required to accommodate the substitute
will be made by the Contractor without a change in the Contract Price or Contract Time.

In considering the suitability of substitutes, in addition to equality of substance and function,
economy of maintenance and operation, availability of repair parts and duration of life shall be
considered. In those instances in which a particular brand or make of material, device or
equipment is required to be stated by the Contractor in the bid, the Contractor will be required
to provide the item so indicated unless approved by the Engineer, by field order or change order.

PATENTS

The Contractor shall pay all applicable royalties and license fees. The Contractor shall defend
all suits or claims for infringement of any patent rights and shall hold and save the Owner
harmless from loss on account thereof. If the Contractor has reason to believe that the design,
process or product specified is an infringement of a patent, the Contractor shall be responsible
for such loss unless the Contractor promptly gives such information to the Engineer.

SURVEYS, PERMITS, REGULATIONS

The Owner shall furnish all boundary surveys and establish all baselines for locating the
principal component parts of the work together with a suitable number of bench marks adjacent
to the work as shown in the Contract Documents. From the information provided by the Owner,
unless otherwise specified in the Contract Documents, the Contractor shall develop and make
all detail surveys needed for construction, such as slope stakes, batter boards, stakes for pole
locations and other working points, lines, elevations and cut sheets.

The Contractor shall carefully preserve bench marks, reference points and stakes and, in the
case of willful or careless destruction, the Contractor shall be charged with the resulting expense
and shall be responsible for any mistakes that may be caused by their unnecessary loss or
disturbance.

Page 20



10.3

11.

111

11.2
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12.

121

Permits and licenses of a temporary nature necessary for the prosecution of the work shall be
secured and paid for by the Contractor unless otherwise stated in the special specifications.
Permits, licenses, and easements for permanent structures or permanent changes in existing
facilities shall be secured and paid for by the Owner, unless otherwise specified. The Contractor
shall give all notices and comply with all laws, ordinances, rules and regulations bearing on the
conduct of the work as drawn and specified. If the Contractor observes that the Contract
Documents are at variance therewith, the Contractor shall promptly notify the Engineer in
writing, and any necessary changes shall be adjusted as provided in section 13, Changes in the
Work.

PROTECTION OF WORK, PROPERTY, AND PERSONS

The Contractor will be responsible for initiating, maintaining, and supervising all safety
precautions and programs in connection with the work. The Contractor will take all necessary
precautions for the safety of, and will provide the necessary protection to prevent damage,
injury, or loss to all employees, and other persons who may be affected thereby, all the work
and all materials or equipment to be incorporated therein, whether in storage on or off the site,
and other property at the site or adjacent thereto, including trees, shrubs, lawns, walks,
pavements, roadways, structures, and utilities not designated for removal, relocation, or
replacement in the course of construction.

The Contractor will comply with all applicable laws, ordinances, rules, regulations, and orders
of any public body having jurisdiction. The Contractor will erect and maintain, as required by
the conditions and progress of the work, all necessary safeguards for safety and protection.
The Contractor will notify owners of adjacent utilities when prosecution of the work may affect
them. The Contractor will remedy all damage, injury, or loss to any property caused, directly or
indirectly, in whole or in part, by the Contractor, any subcontractor or anyone directly or indirectly
employed by them or anyone for whose acts any of them may be liable.

In emergencies affecting the safety of persons or the work or property at the site or adjacent
thereto, the Contractor, without special instruction or authorization from the engineer or owner,
shall act to prevent threatened damage, injury or loss. The Contractor will give the engineer
prompt written notice of any significant changes in the work or deviations from the Contract
Documents caused thereby, and request that a change order be issued covering the changes
and deviations involved, which may be issued upon just determination by the Owner.

The locations of utilities and structures, both surface and subsurface, are shown on the plans
from data available at the time of survey and are not certified by the Owner to be complete or
correct. The exact location and protection of utilities and structures is the responsibility of the
Contractor. During construction, the Contractor shall use diligence in protecting from damage,
all existing utilities and structures whether shown on the plans or not. If damage is caused, the
Contractor shall be responsible for the repair or restoration of same in accordance with the
directions of the Engineer and for any resulting contingent damage, including financial claims

The Contractor will be held responsible for any and all materials or work to the full amount of
payments made thereon, and will be required to make good, at its own cost, any injury or
damage which said materials or work may sustain from any source or cause whatsoever, before
final acceptance thereof. During periods of wet, freezing or severe winter weather, the
Contractor shall provide the necessary drainage, heating facilities and other protection for the
work.

If upon notification, the Contractor fails to take positive action to correct the drainage, heating
or protection deficiencies within 24 hours, the Owner will do so at the Contractor’'s expense.
The cost of correcting the deficiencies will be deducted from the Contract Price.

SUPERVISION BY CONTRACTOR

The Contractor will supervise and direct the work and will be solely responsible for the means,
methods, techniques, sequences and procedures of construction. The Contractor will employ
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and maintain a qualified supervisor or superintendent who shall have been designated in writing
by the Contractor as the Contractor’s representative at the site. The supervisor shall have full
authority to act on behalf of the Contractor and all communications given to the supervisor shall
be as binding as if given to the Contractor. The supervisor shall be present and on the site at
all times as required to perform adequate supervision and coordination of the work.

CHANGES IN THE WORK

The Owner may at any time, as the need arises, order changes within the scope of the work
without invalidating the Contract. If such changes increase or decrease the amount due under
the Contract Documents, or in the time required for performance of the work, an equitable
adjustment shall be authorized by Change Order.

The Engineer also may, at any time, by issuing a Field Order, make changes in the details of
the work. The Contractor shall proceed with the performance of any changes in the work so
ordered by the Engineer unless the Contractor believes that such field order entitles him to
change a Contract Price or Contract Time, or both, in which event the Contractor shall give the
Engineer written notice thereof within seven (7) days after the receipt of the ordered change.
Thereafter, the Contractor shall document the basis for the change in Contract Price or Contract
Time within fourteen days (14) days. However, the Contractor shall not execute such changes
pending the receipt of an executed Change Order or further written instructions from the Owner.

CHANGES IN CONTRACT PRICE
The Contract Price may be changed only by a Change Order. The value of any work covered

by a Change Order or of any claim for increase or decrease in the Contract Price shall be
determined by one or more of the following methods in the order of precedence listed below:

€) Unit prices previously approved.
(b) An agreed lump sum.
(c) The actual cost for labor, direct overhead, materials, supplies, equipment and other

services necessary to complete the work. In addition, there shall be added an amount
to be agreed upon, but not to exceed 15 percent of the actual cost of the work to cover
the cost of general overhead and profit.

TIME FOR COMPLETION AND LIQUIDATED DAMAGES

The date of beginning and time for completion of the work are essential conditions of the
Contract Documents and the work shall be commenced on a date specified in the notice to
proceed.

The Contractor will proceed with the work at a rate of progress which will insure full completion
within the Contract Time. Itis expressly understood and agreed, by and between the Contractor
and the Owner, that the time stated in the Contract for the completion of the work described
herein is a reasonable time, taking into consideration the nature of the work, its level of
complexity, the average climatic and economic conditions and other factors prevailing in the
locality of the work.

If the Contractor fails to complete the work within the Contract Time, or extension of time granted
by the Owner, then the Contractor shall pay to the Owner the amount of liquidated damages as
specified in paragraph 15.5 for each calendar day that the Contractor shall be in default after
the time stipulated above and for all expenses of engineering and inspection after the date set
for completion. The Owner shall have the right to deduct all or any unpaid balance of said
liquidated damages and engineering and inspection expenses from any money due the
Contractor. The amount still owing, if any, after such deduction, shall be paid on demand by
the Contractor or his Surety. Such payment shall not relieve the Contractor or the Surety from
any other obligations under the Contract.
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16.

16.1

The Contractor shall not be charged with liquidated damages or any excess cost when the delay
in completion of the work is due to the following and the Contractor has promptly given written
notice of such delay to the Owner or Engineer:

15.4.1 Any preference, priority or allocation order authorized and issued by the Owner which
differs from the Contractor’s bid.

15.4.2 Unforeseeable causes beyond the control and without the fault or negligence of the
Contractor, including but not restricted to, acts of God, or the public enemy, fires, floods, medical
epidemics, quarantine restrictions, freight embargoes, and extreme, unforeseeable weather;
and

15.4.3 Any delays of sub-contractors occasioned by any of the acts specified in paragraphs
15.4.1 and 15.4.2.

SCHEDULE OF LIQUIDATED DAMAGES

The Contractor shall complete the work within the time of completion stated in the Information
for Bidders and on or before the calendar date specified in the Notice to Proceed, or on or before
a later date determined and agreed to in writing by the Owner.

If the Contractor fails to complete the work within the time allowed in the Notice to Proceed or
within an extended time granted by the Owner, there shall be for each calendar day that any
work shall remain uncompleted after the completion date or extended completion date the sum
specified hereinafter deducted from any money due the Contractor, not as a penalty but as
liquidated damages.

Original Contract Amount Amount of Liquidated Damages To
(Total Amount of the Bid) Be Deducted for Each Calendar
Day Past Date Project Was to be Completed

From More Than To and Including Amount
BO et $25,000.....c0ccieiieiieie e $50.00
$25,000 .....oiiiieieeiiieeeeeees $50,000.......cccciiireeeeeiee $75.00
$50,000 ....oeeiiiiiieeeiiiiee e $100,000.......cccemivrireiiiiireeeeen $100.00
$100,000 ....ccoiviieeeiiiieeeiiieeenns $500,000.......ccceiviireiiiiineeneen $300.00
$500,000 ...cccovviieeeiiiieee e $1,000,000.......ccccumveeiiiireannnn. $400.00
$1,000,000 ......ccceeeiiiiieeeiiiienns $2,000,000.......ccccumieiiiiireannnn. $500.00
$2,000,000 ......ccoevveirerreniene $5,000,000.......ccccccemrerrirnnnnnn $600.00
$5,000,000 ......ccoevveireieeiene $10,000,000.......cccceererrirrnennne $800.00
Over $10,000,000.........cuieit e $1000.00

Nothing contained in this Paragraph 15.5 shall preclude the Owner’s recovery from Contractor
of actual damages.

CORRECTION OF WORK

The Contractor shall promptly remove from the premises all work rejected by the Engineer for
failure to comply with the Contract Documents, whether incorporated in the construction or not,
and the Contractor shall promptly replace and re-execute the work in accordance with the
Contract Documents and without expense to the Owner and shall bear the expense of making
good all work of other contractors destroyed or damaged by such removal and replacement.
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All removal and replacement work shall be done at the Contractor’s expense. If the Contractor
does not take action to remove such rejected work within ten (10) days after receipt of written
notice, the Owner may remove such work and store the materials at the expense of the
Contractor.

SUBSURFACE CONDITIONS

The Contractor shall promptly, and before such conditions are disturbed, except in the event of
an emergency, notify the owner by written notice of:

Subsurface or latent physical conditions at the site differing materially from those indicated in
the contract documents; or

Unknown physical conditions at the site, of an unusual nature, differing materially from those
ordinarily encountered and generally recognized as inherent in work of the character provided
for in the Contract Documents.

The Owner shall promptly investigate the conditions, and if it is found that such conditions do
so materially differ and cause an increase or decrease in the cost of, or in the time required for,
performance of the work, the Owner may agree to an equitable adjustment which would then
be reflected in the Contract Documents by a Change Order. Any claim of the Contractor for
adjustment hereunder shall only be considered if the Contractor has given the required written
notice; provided that the Owner may, if the Contractor determines the facts so justify, consider
and adjust any such claims asserted before the date of final payment.

SUSPENSION OF WORK, TERMINATION, AND DELAY

The Owner may suspend the work or any portion thereof for a period of not more than ninety
(90) days or such further time as agreed upon by the Contractor, by written notice to the
Contractor and the Engineer. The notice shall fix the date on which work shall be resumed.
The Contractor will resume that work on the date so fixed. The Owner will adjust the Contract
Price or an extension of the Contract Time, or both, directly attributable to any suspension.

Without prejudice to any other right or remedy and after giving the Contractor and the surety a
minimum of seven (7) calendar days from delivery of written notice, the Owner may terminate
the services of the Contractor for any of the following: (a) the Contractor is adjudged bankrupt
or insolvent or a general assignment is made for the benefit of the creditors or a trustee or
receiver is appointed for the contractor or for any of its property; (b) the Contractor files a petition
to take advantage of any debtor’s act or to reorganize under the bankruptcy or applicable laws;
(c) the Contractor repeatedly fails to supply sufficient skilled workers or suitable materials or
equipment; (d) the Contractor fails to make prompt payments to sub-contractors for labor,
materials or equipment; (e) the Contractor disregards laws, ordinances, rules, regulations or
orders of any public body having jurisdiction of the work; or (f) the Contractor disregards the
authority of the Engineer, or otherwise violates any provision of the Contract Documents. In the
event that the Owner terminates the services of the Contractor pursuant to this paragraph 18.2,
the Owner may thereupon take possession of the Project and of all materials, equipment, tools,
construction equipment and machinery thereon, owned by the Contractor, and finish the work
by whatever method the owner deems expedient. In such case the Contractor shall not be
entitled to receive any further payment until the work is finished. If the unpaid balance of the
Contract Price exceeds the direct and indirect costs of completing the Project, including
compensation for additional professional services, such excess shall be paid to the Contractor.
If such costs exceed such unpaid balance, the Contractor will pay the difference to the Owner.
Such costs incurred by the owner will be determined by the Engineer and incorporated in a
Change Order.

Where the Contractor’s services have been so terminated by the Owner, said termination shall
not affect any right of the Owner against the Contractor then existing or which may thereafter
accrue. Any retention of payment of monies by the Owner due the Contractor will not release
the Contractor from compliance with the Contract Documents.
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After seven (7) calendar days from delivery of a written notice to the Contractor, the Owner may,
without cause and without prejudice to any other right or remedy, elect to abandon the Project
and terminate the Contract. In such case, the Contractor shall be paid for all work executed.

If, through no act or fault of the Contractor, the work is suspended for a period of more than
ninety (90) days by the Owner or under an order of court or other public authority, or the
Engineer fails to act on any request for payment within thirty (30) days after it is submitted, or
the Owner fails to pay the Contractor substantially the sum approved by the Engineer within
thirty (30) days of its approval and presentation, then the Contractor may, after ten (10) calendar
days from delivery of a written notice to the Owner and Engineer, terminate the Contract and
recover from the Owner payment for all work executed and all expenses sustained. In addition
and in lieu of terminating the Contract, if the Engineer has failed to act on a request for payment
or if the Owner has failed to make any payment as aforesaid, the Contractor may, upon ten (10)
calendar days written notice to the Owner and the Engineer, stop the work until the Contractor
has been paid all amounts then due, in which event and upon resumption of the work, written
Change Orders shall be issued for adjusting the Contract Price or extending the Contract Time
or both to compensate for the costs and delays attributable to the stoppage of the work.

If the performance of all or any portion of the work is suspended, delayed, or interrupted as a
result of a failure of the Owner or Engineer to act within the time specified in the Contract
Documents, or if no time is specified, within a reasonable time, an adjustment in the Contract
Price or an extension of the Contract Time, or both, shall be made by Change Order to
compensate the Contractor for the costs and delays necessarily caused by the failure of the
Owner or Engineer.

PAYMENTS TO CONTRACTOR

At least ten (10) days before each progress payment falls due (but not more often than once a
month), the Contractor shall submit to the Engineer a partial payment estimate filled out and
signed by the Contractor covering the work performed during the period covered by the partial
payment estimate and supported by such data as the Engineer may reasonably require. All pay
requests shall be submitted along with the completed form for payment located in the bidding
documents. If payment is requested on the basis of materials and equipment not incorporated
in the work but delivered and suitably stored at or near the site, the partial payment estimate
shall also be accompanied by such supporting data, satisfactory to the Owner as will establish
the Owner’s title to the material and equipment and protect its interest therein, including
applicable insurance. The Engineer will, within ten (10) days after receipt of each partial
payment estimate, either indicate in writing to the Contractor that payment is approved and shall
present the partial payment estimate to the Owner, or the Engineer will return the partial
payment estimate to the Contractor as disapproved, indicating in writing the reasons for refusing
to approve payment. In the latter case, the Contractor may make the necessary corrections
and resubmit the partial payment estimate. The Owner will, within thirty (30) days of
presentation of an approved partial payment, pay the Contractor a progress payment on the
basis of the approved partial payment estimate. The Owner shall retain eight percent (8%) of
the amount of each payment until fifty percent (50%) of the work is completed. All labor
performed and material incorporated in the work after the job is fifty percent (50%) completed
shall be paid for at the rate of one hundred percent (100%) of the amount of additional labor
and material furnished and approved and the amount previously retained shall be deposited in
an escrow account. The funds in the escrow account are to be paid the Contractor at the same
time and in the same manner as specified for payment of the retained amount in paragraph 19.5
of these General Conditions. Payment for material and equipment delivered and not
incorporated shall be at the rate of ninety-two percent (92%) of invoice value of such material
and equipment. Partial payment to the Contractor for work performed under a lump sum price
shall be based on the schedule of quantities and cost submitted as required by paragraph 3.1
of these General Conditions.

The request for payment may also include an allowance for the cost of such major materials
and equipment which are suitably stored either at or near the site.
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194
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19.6

20.

20.1

21.

21.1

Prior to substantial completion, the Owner, with the approval of the Engineer and with the
concurrence of the Contractor, may use any completed portions of the work. Such use shall
not constitute an acceptance of such portions of the work.

The Owner shall have the right to enter the premises for the purpose of doing work not covered
by the Contract Documents. This provision shall not be construed as relieving the Contractor
of the sole responsibility for the care and protection of the work, or the restoration of any
damaged work except such as may be caused by agents or employees of the Owner.

Upon completion and acceptance of the work, the Engineer shall issue a certificate attached to
the final payment request that the work has been accepted under the conditions of the Contract
Documents. The entire balance found to be due the Contractor, including the retained
percentages, but except such sums as may be lawfully retained by the Owner, shall be paid to
the Contractor within thirty (30) days of completion and acceptance of the work.

The Contractor shall indemnify and save the Owner and the Owner’s agents harmless from any
and all claims growing out of the lawful demands of sub-contractors, laborers, workers,
mechanics, materialmen, and furnishers of machinery and parts thereof, equipment, tools and
all supplies incurred in the performance of the work. The Contractor shall, at the Owner’s
request, furnish satisfactory evidence that all obligations and claims of the nature designated
above have been paid, discharged, or waived. If the Contractor fails to do so the owner may,
after having notified the Contractor, either pay unpaid bills or withhold from the Contractor’s
unpaid compensation, a sum of money deemed reasonably sufficient to pay any and all such
lawful claims until satisfactory evidence is furnished that all liabilities have been fully discharged,
whereupon payment to the Contractor shall be resumed, in accordance with the terms of the
Contract Documents. In no event shall the provisions of this sentence be construed to impose
any obligation upon the Owner to any of the Contractor, its surety, or any third party. In paying
any unpaid bills of the Contractor, any payment so made by the Owner shall be considered as
a payment made under the Contract Documents by the Owner to the Contractor and the Owner
shall not be liable to the Contractor for any such payments made in good faith.

ACCEPTANCE OF FINAL PAYMENT AS RELEASE

The acceptance by the Contractor of final payment shall operate as a release to the Owner of
all claims and all liability to the Contractor other than claims in stated amounts as may be
specifically excepted by the Contractor for all things done or furnished in connection with this
work and of others relating to or arising out of this work. Any payment, however, final or
otherwise, shall not release the Contractor or his sureties from any obligations under the
Contract Documents or the Bonds.

CONTRACT SECURITY

The Contractor shall within ten (10) days after the receipt of the notice of award furnish the
Owner with a Contract in a penal sum equal to the amount of the Contract Price, conditioned
upon the performance by the Contractor of all undertakings, covenants, terms, conditions and
agreements of the Contract Documents, and upon the prompt payment by the Contractor to all
persons supplying labor and materials in the prosecution of the work provided by the Contract
Documents. Such bond shall be executed by the Contractor and a corporate bonding company
licensed to transact such business in the State of Ohio, and named on the current list of “Surety
Companies Acceptable on Federal Bonds” as published in the Treasury Department Circular
Number 570. The expense of the Contract Bond shall be borne by the Contractor and not
reimbursable under this Contract. If at any time a surety on any such bond is declared bankrupt
or loses its right to do business in Ohio or is removed from the list of Surety Companies accepted
on Federal Bonds, the Contractor shall, within ten (10) days after notice from the Owner to do
so, substitute an acceptable bond(s) in such form and sum and signed by such other surety or
sureties as may be satisfactory to the Owner. The premiums on such bond shall be paid by the
Contractor. No further payments shall be deemed due nor shall be made until the new surety
or sureties shall have furnished an acceptable bond to the owner.
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23.

23.1
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24.1

24.2

24.3

25,

25.1

ASSIGNMENTS

Neither the Contractor nor the Owner shall sell, transfer, assign or otherwise dispose of the
Contract or any portion thereof, or of their right, title or interest therein, or obligations thereunder,
without written consent of the other party.

INDEMNIFICATION

The Contractor will indemnify and hold harmless the Owner and the Owner’s Engineer and their
agents and employees, and the City’s elected officials and officers, from and against all claims,
damages, losses and expenses including attorneys’ fees arising out of, or resulting from the
performance or non-performance of the work, caused in whole or in part by any act or omission
of the Contractor, any sub-contractor, anyone directly or indirectly employed by any of them, or
anyone for whose acts any of them may be liable.

In any and all claims against the Owner or the Engineer, or any of their agents or employees,
by any employee of the Contractor, any sub-contractor, anyone directly or indirectly employed
by any of them, or anyone for whose acts any of them may be liable, the indemnification
obligation shall not be limited in any way by any limitation on the amount or type of damages,
compensation or benefits payable by or for the Contractor or any sub-contractor under workers
compensation acts, disability benefit acts or other employee benefits acts.

SEPARATE CONTRACTS

The Owner reserves the right to let other contracts in connection with this Project. The
Contractor shall afford other contractors reasonable opportunity for the introduction and storage
of their materials and the execution of their work, and shall properly connect and coordinate all
work with theirs. If the proper execution or results of any part of the Contractor’'s work depends
upon the work of any other contractor, the Contractor shall inspect and promptly report to the
Engineer any defects in such work that render it unsuitable for such proper execution and
results.

The Owner may perform additional work related to the Project, or may let other contracts
containing provisions substantially similar to these. The Contractor will afford the other
contractors who are parties to such contracts (or the Owner, if performing the additional work),
reasonable opportunity for the introduction and storage of materials and equipment and the
execution of work, and shall properly connect and coordinate all work with theirs.

If the performance of additional work by other contractors or the Owner is not noted in the
Contract Documents prior to the execution of the Contract, written notice thereof shall be given
to the Contractor prior to starting any such additional work. If the Contractor believes that the
performance of such additional work by the work of others involves additional expense or an
extension of the Contract Time, a claim may be made through a request for a change order
pursuant to paragraph 14 “Changes in Contract Price” in the General Standards.

SUBCONTRACTING

The Contractor may utilize the services of specialty sub-contractors on those parts of the work
which, under normal contracting practices, are performed by specialty sub-contractors. All sub-
contractors must be listed with the bid submitted by the Contractor on the form provided with a
description of the type of work they will be performing. The Owner reserves the right to reject
any or all proposed sub-contractors listed thereon before the bid is awarded. However, the
Owner will give the bidder an opportunity to either (a) withdraw the bid or (b) substitute sub-
contractors who are acceptable to the Owner, provided such substitution of sub-contractors
does not change the amount of the bid. The Owner will not reject any listed sub-contractor after
the Contract award has been made by the Owner.
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27.

27.1
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27.3

28.
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The Contractor shall not award work to sub-contractor(s) in excess of forty-nine (49%) percent
of the Contract Price.

The Contractor shall be fully responsible to the Owner for the acts and omissions of its sub-
contractor(s), and of persons either directly or indirectly employed by it, as it is for the acts and
omissions of persons directly employed by it.

The Contractor shall cause appropriate provisions to be inserted in all sub-contracts relative to
the work to bind sub-contractors to the Contractor by the terms of the Contract documents
insofar as applicable to the work of sub-contractors and to give the Contractor the same power
as regards to terminating any subcontract that the owner may exercise over the Contractor
under any provisions of the Contract Documents.

Nothing contained in this Contract shall create any contractual relation between any sub-
contractor and the Owner.

ENGINEER’S AUTHORITY

The Engineer shall act as the Owner’s representative during the construction period. The
Engineer shall answer questions which may arise as to quality and acceptability of materials
furnished and work performed and shall interpret the intent of the Contract Documents in a fair
and unbiased manner. The Engineer will make visits to the site and determine if the work is
proceeding in accordance with the Contract Documents.

The Contractor will be held strictly to the intent of the Contract Documents in regard to the quality
of materials, workmanship and execution of the work. Inspections may be made at the factory
or fabrication plant of the source of material supply.

The Engineer will not be responsible for the construction means, controls, techniques,
sequences, procedures, or construction safety.

The Engineer shall promptly make decisions relative to interpretation of the Contract
Documents.

LAND AND RIGHTS-OF-WAY

Unless stated otherwise in the Contract or Bid Documents, the Owner shall obtain all land and
rights-of-way that are necessary for carrying out and for completing the work pursuant to the
Contract Documents, unless otherwise mutually agreed.

The Owner shall provide to the Contractor information which delineates and describes the lands
owned and rights-of-way acquired.

The Contractor shall provide without expense and without liability to the Owner any additional
land and access thereto that the Contractor may desire for temporary construction facilities or
for storage of materials.

MAINTENANCE GUARANTEE

The Contractor shall guarantee all materials and equipment furnished, and work performed, for
a period of one year from the date of final completion. The Contractor warrants and guarantees
for a period of one year that the completed system is free from all defects due to faulty materials
or workmanship and the Contractor shall promptly make such corrections as may be necessary
by reason of such defects including the repairs of any damage to other parts of the work resulting
from such defects. The Owner will give notice of observed defects with reasonable promptness.
In the event that the Contractor should fail to make such repairs, adjustments, or other work that
may be made necessary by such defects, the Owner may do so and charge the Contractor the
cost thereby incurred. The Contract Bond shall remain in full force and effect through the
guarantee period.
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34.
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35.

35.1

TAXES

The Contractor will pay all sales, consumer, use, income and other similar taxes required by the
law of the place where the work is performed.

NIGHT, HOLIDAY, OR SUNDAY WORK

No work shall be done on Sundays, national Holidays or before 7:30 a.m. or after 7:30 p.m. on
any workday, except in case of emergencies, or when written permission or order is given
because work items are of such a nature that they must be performed during these hours. The
Director of Public Service shall authorize any work to be undertaken on Sundays, national
Holidays or after 7:30 p.m.

CLEANING UP AFTER COMPLETION

When the work is completed, all areas disturbed by the contractor’s operations shall be cleaned
and restored as directed by the Engineer, to a neat and presentable condition.

SANITARY REGULATIONS

Suitable sanitary conveniences for the use of persons employed at the Project site, properly
screened from the public observation, shall be provided and maintained by the Contractor.

NON-DISCRIMINATION IN EMPLOYMENT

During the performance of this Agreement, CONTRACTOR agrees that CONTRACTOR, its
sub-consultants, employees and agents, will not discriminate against any employee or applicant
for employment because of race, color, creed, sex, disability or military status as defined in
Section 4112.01 of the Ohio Revised Code, which employee or applicant for employment is
qualified and available to perform the Work to which the employment relates. CONTRACTOR
will take affirmative action to ensure that applicants and employees are treated during
employment without regard to their race, color, religion, sex, national origin, age, ancestry,
disability or military status (as defined in Section 4112.01 of the Ohio Revised Code). Such
action will include, but not be limited to the following: employment, upgrading, demotion, or
transfer, recruitment or recruitment advertising; layoff or termination, rates of pay or other forms
of compensation; and selection for training, including apprenticeship. CONTRACTOR agrees to
post in conspicuous places, available to employees and applicants for employment, notices to
be provided by the contracting officer setting forth the provisions of this non-discrimination
clause.

REFERENCE STANDARDS

Reference to the standards or specifications of any technical society, organization or
association, shall mean the latest standard or specification adopted and published sixty (60)
days prior to the date of taking bids, unless specifically stated otherwise.

ESTIMATE OF QUANTITIES

The quantities listed in the Bid Schedule form are to be considered as approximate and are to
be used only for the comparison of bids and used as the basis for computing amounts of security
of penal sums of bonds to be furnished. The unit prices are to be tendered expressly for the
scheduled quantities as they may be increased or decreased. Payments, except for lump sum
contracts and except for lump sum items in unit price contracts, will be made to the Contractor
for the actual quantities only of work performed or materials furnished in accordance with the
plans and specifications, and it is understood that the scheduled quantities of work to be done
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36.

36.1

37.

and materials to be furnished may each be increased or decreased without in any way
invalidating the unit bid prices.

AS-BUILTS

Unless otherwise specified in the Contract Documents, the Contractor shall submit two (2) sets
of “As-Built” plans upon completion of the work. “As-Built” plans shall show any changes to the
plans in carefully drawn and lettered details, plans, notes, sketches, and/or dimensions as
required to provide a complete and accurate record of the work.

DRUG-FREE WORKPLACE

In accordance with Ohio Revised Code Section 153.03, Contractor shall be enrolled and in good
standing with the Drug-Free Workplace Program (DFWP) or a similar program approved by the
Ohio Bureau of Workers’ Compensation and require the same of any of its subcontractors, and
shall provide the Owner with proof thereof.
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1. CONTRACT

PAGE 1 of 2

This contract is made and entered into this day of 2019, by and between
the City of Hilliard, Ohio (the “City”) and (the “Contractor”)

WITNESSETH: That the parties to these presents, each in consideration of the undertakings,
promises and agreements on the part of the other herein contained, have undertaken, promised and
agreed and do hereby undertake, promise and agree as follows:

ARTICLE 1. The Contractor, in consideration of the sums of money herein specified to be paid
by the City to the Contractor, shall and will at its own cost and expense, furnish all labor, materials, tools,
equipment, transportation and all other things that may be necessary to furnish and construct the Main
Street Tier 1 Roundabout Modifications (CIP T-142) (the “Project’) in accordance with the
specifications and drawings with the Notice to Contractors, Information for Bidders, Special
Specifications, Special Provisions (if any), General Conditions, Detailed Drawings and Bonds
(collectively, “Bid Documents”) attached hereto and made a part of this Contract. All work for the Project
is to be fully completed to the satisfaction of the Engineer and to the acceptance of the City on or before
the date for completion set forth in the Notice to Proceed and at the prices listed in the Bid Proposal and
Bid Schedule, Appendix A of the Bid Documents.

*NOTE: The date of this agreement will be the date of the signing of the contract by the City.
The date will not be filled in by the Contractor when contractor signs the Contract.

Said (Contractor) hereby further agrees to withhold City of Hilliard income taxes
due or payable under the provisions of Ordinance No. 18-04 of the City of Hilliard, Ohio, for wages,
salaries and commissions paid to its employees and further agrees that any of its subcontractors shall
be required to agree to withhold any such City of Hilliard income taxes due under said Ordinance for
services performed under this contract located in the City of Hilliard.

ARTICLE Il. The City, in consideration of the full and faithful performance by Contractor, agrees
that it will pay to said Contractor an amount not to exceed Dollars
% ) for the prices and sums written into the Bid Schedule, Appendix A of the Bid
Documents. Payments are to be made pursuant to the procedure outlined in sections 19 and 20 of the
General Standards.

ARTICLE Ill. All requirements of the Bid Documents are incorporated herein by reference.
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IN TESTIMONY WHEREOF, the said parties, each by a duly authorized representative, have
hereunto set their hands the day and year first above written.

CITY OF HILLIARD

By:
Clyde R. Seidle, PE
Director of Public Service

CONTRACTOR:

By:

Print

Title:
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2. CERTIFICATE OF CITY LAW DIRECTOR

| hereby approve the form and correctness of the above agreement.

Date: , 20

Director of Law

3. CERTIFICATE OF CITY FINANCE DIRECTOR

It is hereby certified that the amount of $ required to meet the agreement, obligation,
payment or expenditure, for the above, has been lawfully appropriated or authorized or directed for such
purpose and is in the Treasury or in the process of collection to the credit of the proper fund and is free
from any obligation or certificates now outstanding.

Date: , 20

Dave Delande
Director of Finance

Authorizing Appropriation Legislation: Ordinance No. 18-01
Passed: February 26, 2018
Effective: February 26, 2018

Purchase Order No.: MVV180056

Authorizing Appropriation Legislation: Ordinance No. 18-24
Passed: January 28, 2019
Effective: January 28, 2019

Purchase Order No.:

Authorizing Contract Legislation: Ordinance No.
Passed:
Effective:
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4. ATTACH ALL INSURANCES TO THIS SHEET

Required attachments include Certificate of Liability Insurance (required within ten (10) days of
receiving a Notice of Award) and Certificate of Workers’ Compensation coverage (due with bid
submission).
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5. NOTICE OF AWARD

TO:

PROJECT: Main Street Tier 1 Roundabout Modifications (CIP T-142)

The Owner has considered the bid submitted by you for the above-described Project in response to its
Advertisement for Bids dated February 14, 2019, and February 21, 2019, and Information for Bidders.

You are hereby notified that your bid has been accepted.

You are required by the Information for Bidders to execute the Contract and to furnish the required
Contract Bond and Certificate of Liability Insurance coverage within ten (10) calendar days from the
date of this notice to you.

If you fail to execute the Contract within ten (10) calendar days from the date of this notice, the Owner
will be entitled to consider all your rights arising out of the Owner’s acceptance of your bid as abandoned.
The Owner will be entitled to such other rights as may be allowed by law. You are required to return an
acknowledged copy of this Notice of Award to the Owner.

Dated this , 2019
City of Hilliard, Owner

By.

Clyde R. Seidle, PE
Director of Public Service

ACCEPTANCE OF NOTICE
Receipt of the above Notice of Award is hereby acknowledged:

Company/Contractor Name:

By

(Name) (Title)

Date: , 20
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6A. “LIMITED” NOTICE TO PROCEED

TO:

PROJECT: Main Street Tier 1 Roundabout Modifications (CIP T-142)

You are hereby notified to commence work in accordance with the Contract dated

on or before and you are to complete the work within

consecutive calendar days thereafter. The date of completion of all work is therefore
, 20

This “Limited” Notice to Proceed does not grant permission to Contractor to

City of Hilliard, Owner

By
Clyde R. Seidle, PE

Director of Public Service

ACCEPTANCE OF NOTICE
Receipt of the above “Limited” Notice to Proceed is hereby
acknowledged:

Company/Contractor Name:

By

(Name) (Title)

Date: , 20
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6B. “FULL” NOTICE TO PROCEED

TO:

PROJECT: Main Street Tier 1 Roundabout Modifications (CIP T-142)

You are hereby notified to commence work in accordance with the Contract dated

on or before and you are to complete the work within
consecutive calendar days thereafter. The date of completion of all work is therefore
, 20

City of Hilliard, Owner

By
Clyde R. Seidle, PE

Director of Public Service

ACCEPTANCE OF NOTICE
Receipt of the above “Full” Notice to Proceed is hereby
acknowledged:

Company/Contractor Name:

By
(Name) (Title)

Date: , 20
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7. BID PROPOSAL

To the Director of Public Service of the City of Hilliard, Franklin County, Ohio.

After a careful examination of the Notice to Contractors, Specifications, Plans and Details and all other
Contract Documents for the construction of:

PROJECT: Main Street Tier 1 Roundabout Modifications (CIP T-142)

(said specifications, plans and details the same as are on file with the City) and after a careful
examination of the site of the proposed work, together with such investigations as are necessary to
determine the character and extent of the work, the undersigned does hereby propose and agree to
furnish all labor, materials, tools, equipment, transportation and all other things that may be necessary
to furnish and construct the said work in full and in strict accordance with the said specifications, plans
and details at the following prices, to wit:

Total Dollars in Numbers: $

Total Dollars in Words:

In case a discrepancy exists between the above amount as written in numbers and in words, the amount
as written in words shall govern. Reference has been made to the attached Bid Schedule, Appendix A,
and this Bid Proposal is made in conformance therewith.

If this proposal is accepted by the City and the undersigned shall fail, within a period of ten (10) days
from the Notice of Award, to execute the attached Contract, then the City may, at its option, determine
that the undersigned has abandoned its bid, and thereupon this Proposal shall be null and void.

The full names and residences of all persons, parties or corporation interested in the foregoing bid as
principals are as follows:

NAME ADDRESS

Name of Company

Signature of Bidder

Title

Business Address of Bidder

Dated at this day of

Page 39



8. BID GUARANTY & CONTRACT BOND
(SECTION 153.571 Ohio Revised Code)
(Not to be filled out if a certified check, cashier’s check or letter of credit is submitted)

KNOW ALL MEN BY THESE PRESENTS, that we, the undersigned

(Name and Address)

as Principal and ,
(Name of Surety)

as Surety, are hereby held and firmly bound unto the City of Hilliard, Ohio, as the Owner and Obligee,
in the penal sum of the dollar amount of the bid submitted by the Principal to undertake the Project
known as: Main Street Tier 1 Roundabout Modifications (CIP T-142)

The penal sum referred to herein shall be the dollar amount of the Principal’'s bid to the Obligee,
incorporating any additive or deductive alternate proposals made by the Principal on the date referred
to above to the Obligee, which are accepted by the Obligee. In no case shall the penal sum exceed the
amount of one hundred percent (100%) of the bid, including any alternates which may be accepted. For
the payment of the penal sum well and truly be made, we hereby jointly and severally bind ourselves,

our heirs, executors, administrators, successors, and assigns.

Signed this day of , 20__, THE CONDITION OF THE ABOVE OBLIGATION IS

SUCH that, whereas the above named Principal has submitted a bid for the above referred to Project.

NOW, THEREFORE, if the Obligee accepts the bid of the Principal, and the Principal fails to enter into
a proper Contract in accordance with the bid, plans, details, specifications and bills of material; and in
the event the Principal pays to the Obligee the difference not to exceed ten percent (10%) of the penalty
hereof between the amount specified in the bid and such larger amount for which the Obligee may in
good faith contract with the next lowest bidder to perform the work covered by the bid; or in the event
the Obligee does not award the Contract to the next lowest bidder and resubmits the Project for bidding,
the Principal pays to the Obligee the difference not to exceed ten percent (10%) of the penalty hereof
between the amount specified in the bid, or the costs, in connection with the resubmission, of printing
new contract documents, required advertising and printing and mailing notices to prospective bidders,
whichever is less, then this obligation shall be null and void, otherwise to remain in full force and effect;
if the Obligee accepts the bid of the Principal and the Principal, within ten (10) days after the awarding
of the Contract, enters into a proper Contract in accordance with the bid, plans, details, specifications,
and bills of material, which said Contract is made a part of this Bid Guaranty the same as though set

forth herein;

NOW ALSO, if the said shall well and faithfully do and perform

the things agreed by to be done and performed according to

the terms of said Contract; and shall pay all lawful claims of subcontractors, materialmen and laborers,

for labor performed and materials furnished in the carrying forward, performing, or completing of said
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Contract; we agreeing and assenting that this undertaking shall be for the benefit of any materialman or
laborer having a just claim, as well as for the Obligee herein; then this obligation shall be void; otherwise
the same shall remain in full force and effect; it being understood and agreed that the liability of the
Surety for any and all claims hereunder shall in no event exceed the penal amount of this obligation as

herein stated.

The said Surety hereby stipulates and agrees that no modifications, omissions, or additions, in or to the
terms of the said Contract or in or to the plans and specifications therefore shall in any wise affect the
obligations of said Surety or its bond, and it does hereby waive notice of any such modifications,

omissions or additions to the terms of the Contract or in or to the plans or specifications thereto.

FURTHER, it is expressly understood and agreed that this bond shall remain in full force and effect and
continue as a guarantee of workmanship and materials for a period of one (1) year after completion of

the Contract and final acceptance of the completed work by the Obligee.

(continues on next page)
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IN WITNESS WHEREOF, the Principal and the Surety have hereunto set their hands and such of them
as are officers of corporations have signed under proper authority from the corporation, the day and

year first set forth above.

PRINCIPAL:

By

Its

SURETY:

By.

Its

The foregoing is approved by:

CITY OF HILLIARD

By

Director of Public Service

By

Director of Finance

Approved as to form:

Director of Law

IMPORTANT: Surety companies executing Bonds must appear on the Treasury Department’s most
current list (Circular 570 as amended) and must not exceed the underwriting limitation. Surety
companies and their agents or attorneys-in-fact must be authorized to transact business in the State of
Ohio and shall furnish proof of such authorization in the Bid.
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8(a) NOTICE OF COMMENCEMENT

NOTICE OF COMMENCEMENT FOR PUBLIC IMPROVEMENT
O.R.C. 1311.252

State of Ohio }
}ss:
County of Franklin }

Notice is hereby given by Clyde R. Seidle, P.E., being first duly cautioned and sworn, the
Director of Public Service of the City of Hilliard, of the commencement of a public improvement as
follows:

(1) The project name, location, and a number used by the City of Hilliard to identify the public
improvement is:

Main Street Tier 1 Roundabout Modifications (CIP T-142)

(2) The name and address of the public authority is:

City of Hilliard
3800 Municipal Way
Hilliard, Ohio 43026

(3) The name, address, and trade of the principal contractor on the public improvement is as
follows:

(4) The date the public authority first executed a contract with a principal contractor for the
public improvement was , 20

(5) The name and address of the surety for the principal contractor is:

(continues on following page)
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(6) The name and address of the representative of the City of Hilliard upon whom service
shall be made for the purposes of serving an affidavit pursuant to Section 1311.26 of the
Ohio Revised Code is:

City of Hilliard

Director of Law

3800 Municipal Way
Hilliard, Ohio 43026
(614) 876-7361, ext. 739

Signed:

Clyde R. Seidle, P.E.
Director of Public Service
City of Hilliard

Approved as to form:

Director of Law

City of Hilliard
State of Ohio }
}ss:
County of Franklin }
The foregoing instrument was acknowledged before me this day of
, 20 by , Director of Public Service for the City of

Hilliard, Ohio.

Notary Public
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8(B) NOTICE TO UTILITIES

, 20

(Utility)

Re: Natification of Public Improvement Project
To Whom it May Concern:

This letter serves as the 10 day notice to utilities, as required per Ohio Revised Code (ORC 153.64).
You are hereby notified of the following public improvement project:

Main Street Tier 1 Roundabout Modifications (CIP T-142)

This project was awarded to (Contractor). Contact information for Contractor is as
follows:

Contractor
Contact Name
Address/Street
City, State ZIP
Phone

Fax

Mobile

Email

Construction is expected to begin on , 20 . There is a pre-construction
conference scheduled for the above-mentioned project on , 20 at

(time) at (location). If any of your installations or facilities are affected by
this improvement, a representative of your division or organization is invited to attend. Your cooperation
in this matter is greatly appreciated.

Sincerely,

City Project Manager

City of Hilliard

Cc: Clyde R. Seidle, P.E., Director of Public Service, City of Hilliard
Contractor
File
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9(a) NON-COLLUSION AFFIDAVIT

STATE OF OHIO
COUNTY OF FRANKLIN

, being first duly sworn,

deposes and says that he/she is the

(Sole Owner, Partner, President, Secretary, etc.)

of (Bidder)

the party making the foregoing Proposal or Bid, that such Bid is not made in the interest of or on behalf
of any undisclosed person, partnership, company, association, organization, or corporation; that such
Bid is genuine and not collusive or sham; that said Bidder has not directly or indirectly induced or
solicited any other bidder to put in a false or sham bid, and has not directly or indirectly colluded,
conspired, connived, or agreed with any bidder or anyone else to put in a sham bid, or that anyone shall
refrain from bidding; that said Bidder has not in any manner, directly or indirectly, sought by agreement,
communication or conference with anyone to fix the Bid price of said Bidder or of any other bidder, or to
fix any overhead, profit, or cost element of such Bid price, or of that of any other Bidder, or to secure
any advantage against the Owner awarding the Contract or anyone interested in the proposed contract;
that all statements contained in such Bid are true; and, further, that said Bidder has not, directly or
indirectly, submitted its Bid price or any breakdown thereof, or the contents thereof, or divulged
information or data relative thereto, or paid and will not pay any fee in connection therewith, to any
corporation, partnership, company, association, organization, Bid depository or to any member or agent
thereof, or to any other individual except to such person or persons as have a partnership or the financial
interest with said Bidder in its general business.

Signed:

By.

Its

Sworn to and subscribed before me this day of , 20

Notary Public

Page 46



9(b). UNRESOLVED FINDING FOR RECOVERY AFFIDAVIT

One of the affidavits below must be completed and included in the bid documents.
One.

STATE OF
) SS
COUNTY OF
The undersigned, being first duly sworn, is the (title and office) of

(company), and states that, upon inspection of all pertinent records, that
the Auditor of the State of Ohio has not issued a finding for recovery against said company and which
recovery is unresolved, pursuant to Section 9.24 of the Ohio Revised Code.

Affiant

Sworn to and subscribed before me this day of , 20

Notary Public

Two.
STATE OF
) SS
COUNTY OF
The undersigned, being first duly sworn, is the (title and office) of

(company), and states that the Auditor of the State of Ohio has issued a
finding of recovery against the company, but, that under Section 9.24, said recovery is not unresolved
pursuant to one or more of the following factors (initial those that apply):

The money identified in the finding for recovery is paid in full to the state agency or political
subdivision to whom the money was owed;

The debtor has entered into a repayment plan that is approved by the attorney general and
the state agency or political subdivision to whom the money identified in the finding for recovery is
owed.

The attorney general has waived a repayment plan for good cause shown.

The debtor and state agency or political subdivision to whom the money identified in the finding
for recovery is owed have agreed to a payment plan established through an enforceable settlement
agreement.

The state agency or political subdivision desiring to enter into the contract with a debtor
certifies, and the attorney general concurs, that all of the following are true:

1. Essential services the state agency or political subdivision is seeking to obtain from the

debtor cannot be provided by any other person besides the debtor;

2. Awarding a contract to the debtor for the essential services described in (1) above is in the

best interest of the state;

3. Good faith efforts have been made to collect the money identified in the finding of

recovery.

The debtor has commenced an action to contest the finding for recovery and a final
determination on the action has not yet been reached.

Affiant

Sworn to and subscribed before me this day of , 20

Notary Public
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10. RESOURCES & EXPERIENCE OF BIDDER

This form must be completed and be responsive to the information requested.

The Bidder, in order to secure consideration of this proposal, will hereby submit a
statement detailing work performed similar to the Project proposed hereunder.

Bidder will further mention the larger items of its equipment and organization that
are available to complete the Project.

Bidder shall submit evidence of its financial ability to handle the work.

Attach additional pages as needed.
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11. LIST OF SUBSTITUTIONS

In the space below, the Bidder shall list all proposed Substitutions and additional information as required for
approval by the Owner.
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12. LIST OF SUBCONTRACTORS

In the space below, the Bidder shall list all proposed Subcontractors and their addresses for approval
by the Owner. The Bidder shall also describe that portion of the work they propose to subcontract

to each Subcontractor listed.

Attach additional sheets as required.

NAME ADDRESS DESCRIPTION OF WORK
TO BE PERFORMED
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13. DRUG-FREE WORKPLACE DOCUMENTS

Attach all documentation indicating that Contractor is enrolled and in good standing with the Drug-
Free Workplace Program or a similar program approved by the Ohio Bureau of Workers’
Compensation.
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14. NON-DELINQUENT TAX AFFIDAVIT

State of )
) ss
County of )

The undersigned being first duly sworn does say that to the best of his/her

knowledge has not been charged at the time this bid

was submitted with any delinquent personal or real property tax on the general tax list of personal
and real property of any county within this state nor to the best of his/her knowledge has

been charged with delinquent personal or real property taxes on

any such tax list except as indicated below (if none so state).

Further, Affiant sayth naught.

Sworn to before me and subscribed in my presence this day of , 20

Notary Public

My Commission Expires
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15. AFFIDAVIT OF CONTRACTOR

OR SUB-CONTRACTOR
PREVAILING WAGES
l, ,
(Name of person signing affidavit) (Title)
of the do hereby certify that the wages paid to all employees

for the full number of hours worked in connection with the Contract for the

(Project) during the following period from

to is in accordance with the prevailing wage

prescribed by the Contract Documents.
| further certify that no rebates or deductions for any wages due any person have been
directly or indirectly made other than those provided by law.

(Signature of Officer or Agent)

Sworn to and subscribed in my presence this day of , 20

(Notary Public)

The above affidavit must be executed and sworn to by the officer or agent or the Contractor of
Subcontractor who supervises the payment of employees, before the owner will release the surety
and/or make final payment due under the terms of the Contract.
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16. City of Hilliard Main Street Tier 1 Roundabout Modifications (CIP T-

. . 142
Application for Payment )
Contractor
Pay Request No. Date
Partial ( ) Final ( )
Total Original Contract $
Total Change Orders $
TOTAL CONTRACT TO DATE $

WORK Value Completed to Date (per attached | $
schedule of values)

Retainage (8% of value until 4% total contract | $

value)

Total Due to date $
Less Previous Payments $
TOTAL DUE THIS ESTIMATE $

Contractor’s Certification
The undersigned contractor certifies that to the best of City of Hilliard Approvals
their knowledge, information, and belief the WORK
covered by this APPLICATION FOR PAYMENT has
been completed in accordance with the CONTRACT
DOCUMENTS.

Construction Project Manager Date
BY DATE

TITLE

Sworn and subscribed before me this City Project Manager Date
day of

Notary Public

My Commission Expires Finance Department Date

Purchase Order No:
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17. City of Hilliard PROJECT:  Main Street Tier 1
Application for Roundabout Modifications (CIP T-142)

Substantial Completion

Contractor:

Date:
Substantial Completion has been achieved for: Entire Project The following:
Approved By City of Hilliard Engineer __ YES NO Date:

The Date of Substantial Completion of the WORK covered by this certificate is

“Substantial Completion” refers to designated work being sufficiently complete, in
accordance with the contract documents, such that the owner may occupy and utilize the
work for its intended purpose without disruption of significant interference by the
Contractor in completing or correcting any remaining portions of the work.

Any items in the work not completed by the date of this document shall be officially
accepted as complete at the time of final payment. A one-year warranty on those items
shall be in effect from the date of final payment.

Owner will provide the contractor with a Punch List of items to be completed or corrected
prior to the Owner’s issuing of the final payment. The Punch List does not alter the
Contractor’s responsibility to complete or correct all work in full compliance with the
contract documents.
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APPENDIX A
BID SCHEDULE ATTACHED

The Bid Schedule consists of 14 sheets and is attached.

Contractors that choose to fill out the bid schedule by hand need to
ensure legibility of all numbers and words.

Contractors may elect to fill out the bid schedule electronically using
the Excel spreadsheet provided. A single-sided printed copy of the
completed bid schedule, including the signature on page 14, shall be
provided with the completed bid book at the time of the bid opening.
The completed electronic bid schedule (in Excel format) shall be
provided to the City at the time of the bid opening on CD or flash drive.
If there are any deviations between the printed bid schedule and the
electronic bid schedule, the values submitted in the printed bid
schedule shall govern.
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CIP T-142 Main Street Tier 1 Roundabout Modifications APPENDIX A - BID SCHEDULE Bidder agrees to perform all work described herein

City of Hilliard for the following unit prices or lump sums
TOTAL UNIT
PRICE OF
ESTIMATED MATERIAL
LINE ITEM DESCRIPTION QUANTITY UNIT MATERIAL LABOR AND LABOR | TOTAL IN FIGURES
ROADWAY
155 LF
CONCRETE CURB REMOVED AND DISPOSED OF,  [TOTAL UNIT PRICE IN WORDS
1 202
A.P.P.
28 LF
2 202 CONCRETE CURB AND GUTTER REMOVED AND TOTAL UNIT PRICE IN WORDS
DISPOSED OF, A.P.P.
725 SF
TOTAL UNIT PRICE IN WORDS
3 202 SIDEWALK REMOVED AND DISPOSED OF, A.P.P.
100 SY
TOTAL UNIT PRICE IN WORDS
4 202 REMOVE EXISTING CONCRETE PAVERS, A.P.P.
150 SY
TOTAL UNIT PRICE IN WORDS
5 204 SUBGRADE COMPACTION
7 EA
TOTAL UNIT PRICE IN WORDS
6 604 MANHOLES ADJUSTED TO GRADE, A.P.P.
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CIP T-142 Main Street Tier 1 Roundabout Modifications APPENDIX A - BID SCHEDULE Bidder agrees to perform all work described herein

City of Hilliard for the following unit prices or lump sums
TOTAL UNIT
PRICE OF
ESTIMATED MATERIAL
LINE ITEM DESCRIPTION QUANTITY UNIT MATERIAL LABOR AND LABOR | TOTAL IN FIGURES
1 LUMP
TOTAL UNIT PRICE IN WORDS
7 624 |MOBILIZATION
65 SY
TOTAL UNIT PRICE IN WORDS
8 659 SEEDING AND MULCHING, A.P.P.
5 EA
9 307 VALVE BOXES AND SERVICE BOXES ADJUSTED TQ [TOTAL UNIT PRICE IN WORDS
GRADE, A.P.P.
PAVEMENT
7950 SY
TOTAL UNIT PRICE IN WORDS
10 254 PAVEMENT PLANING (1.75")
11 cY
TOTAL UNIT PRICE IN WORDS
11 304 AGGREGATE BASE
67 SY
TOTAL UNIT PRICE IN WORDS
12 305 CONCRETE BASE (ROADWAY)
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CIP T-142 Main Street Tier 1 Roundabout Modifications APPENDIX A - BID SCHEDULE Bidder agrees to perform all work described herein

City of Hilliard for the following unit prices or lump sums
TOTAL UNIT
PRICE OF
ESTIMATED MATERIAL
LINE ITEM DESCRIPTION QUANTITY UNIT MATERIAL LABOR AND LABOR | TOTAL IN FIGURES
11 GAL
TOTAL UNIT PRICE IN WORDS
13 407 |NON TRACKING TACK COAT, A.P.P.
8 TON
14 441 ASPHALT CONCRETE INTERMEDIATE COURSE, TOTAL UNIT PRICE IN WORDS

TYPE 2, (448)

8 TON
ASPHALT CONCRETE SURFACE COURSE, TYPE 1, [TOTALUNITPRICEINWORDS

15 441 (448), PG64-22 (SCIOTO DARBY ROAD ONLY)
720 TON
16 447 |ASPHALT CONCRETE SURFACE COURSE, 9.5 mm,  [ToTA- N PRcE I WorRos
TYPE B, (448)
350 SF
17 cog  |4" CONCRETE WALK (INCLUDING NO. 57 TOTAL UNIT PRICE IN WORDS
AGGREGATE BASE), A.P.P.
220 SF
18 cos |4 CONCRETE WALK WITH INTEGRAL CURB TOTAL UNIT PRICE IN WORDS

(INCLUDING NO. 57 AGGREGATE BASE)
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CIP T-142 Main Street Tier 1 Roundabout Modifications APPENDIX A - BID SCHEDULE Bidder agrees to perform all work described herein

City of Hilliard for the following unit prices or lump sums
TOTAL UNIT
PRICE OF
ESTIMATED MATERIAL
LINE ITEM DESCRIPTION QUANTITY UNIT MATERIAL LABOR AND LABOR | TOTAL IN FIGURES
28 LF
6" CONCRETE COMBINATION CURB AND GUTTER,  |TOTAL UNIT PRICE IN WORDS
19 609
A.P.P.
96 LF
TOTAL UNIT PRICE IN WORDS
20 609 19 1/4" STRAIGHT CONCRETE CURB
70 SY

TOTAL UNIT PRICE IN WORDS

21 SPECIAL |INSTALL CONCRETE PAVERS

3 EACH
TOTAL UNIT PRICE IN WORDS
22 SPECIAL |DETECTABLE WARNINGS
7950 SY
23 SPECIAL FIBER REINFORCED BITUMINOUS MEMBRANE TOTAL UNIT PRICE IN WORDS
SURFACE TREATMENT (FIBERMAT), TYPE "B"
8 EACH

TOTAL UNIT PRICE IN WORDS

24 SPECIAL |INSTALL RAISED CROSSWALK
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CIP T-142 Main Street Tier 1 Roundabout Modifications APPENDIX A - BID SCHEDULE Bidder agrees to perform all work described herein

City of Hilliard for the following unit prices or lump sums
TOTAL UNIT
PRICE OF
ESTIMATED MATERIAL
LINE ITEM DESCRIPTION QUANTITY UNIT MATERIAL LABOR AND LABOR | TOTAL IN FIGURES
TRAFFIC CONTROL*
4 EACH
TOTAL UNIT PRICE IN WORDS
25 625 |GROUND ROD
11 EACH
26 630 REMOVAL OF GROUND MOUNTED SIGN AND TOTAL UNIT PRICE IN WORDS
RELOCATION
3 EACH
27 630 REMOVAL OF GROUND MOUNTED SIGN AND RE- TOTAL UNIT PRICE IN WORDS
ERECTION
43 EACH
)8 630 REMOVAL OF GROUND MOUNTED SIGN AND TOTAL UNIT PRICE IN WORDS
DELIVERY
3 EACH
TOTAL UNIT PRICE IN WORDS
29 630 REMOVAL OF POLE MOUNTED SIGN AND DELIVERY
39 EACH
30 630 REMOVAL OF GROUND MOUNTED POST SUPPORT |TOTAL UNIT PRICE IN WORDS
AND DELIVERY
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CIP T-142 Main Street Tier 1 Roundabout Modifications APPENDIX A - BID SCHEDULE Bidder agrees to perform all work described herein

City of Hilliard for the following unit prices or lump sums
TOTAL UNIT
PRICE OF
ESTIMATED MATERIAL
LINE ITEM DESCRIPTION QUANTITY UNIT MATERIAL LABOR AND LABOR | TOTAL IN FIGURES
298 SF
TOTAL UNIT PRICE IN WORDS
31 630 |SIGN, FLAT SHEET (ASTM TYPE IV), A.P.P.
32 SF
TOTAL UNIT PRICE IN WORDS
32 630 SIGN, FLAT SHEET (ASTM TYPE VIII), A.P.P.
44 SF
TOTAL UNIT PRICE IN WORDS
33 630 STREET NAME SIGN, TYPE A, A.P.P.
15 EACH
TOTAL UNIT PRICE IN WORDS
34 630 SIGN ATTACHMENT ASSEMBLY, MAST ARM
1 EACH
TOTAL UNIT PRICE IN WORDS
35 630 SIGN ATTACHMENT ASSEMBLY, POLE MOUNTED
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CIP T-142 Main Street Tier 1 Roundabout Modifications APPENDIX A - BID SCHEDULE Bidder agrees to perform all work described herein

City of Hilliard for the following unit prices or lump sums
TOTAL UNIT
PRICE OF
ESTIMATED MATERIAL
LINE ITEM DESCRIPTION QUANTITY UNIT MATERIAL LABOR AND LABOR | TOTAL IN FIGURES
409 LF
TOTAL UNIT PRICE IN WORDS
36 630 |GROUND MOUNTED SIGN SUPPORT, A.P.P.
4 EACH
STREET NAME SIGN SUPPORT AND ANCHOR, TYPE [TOTAL UNIT PRICE IN WORDS
37 630
C,AP.P.
17 EACH
TOTAL UNIT PRICE IN WORDS
38 630 |SIGN POST REFLECTOR
4 EACH
39 630 OVERHEAD SIGN SUPPORT, TYPE TC-16.21, TOTAL UNIT PRICE IN WORDS
DESIGN 6, A.P.P. (INSTALL ONLY)
4 EACH
TOTAL UNIT PRICE IN WORDS
40 630 RIGID OVERHEAD SIGN SUPPORT FOUNDATION
4 EACH
TOTAL UNIT PRICE IN WORDS
41 630 SIGNING, MISC.: BLINKING SIGN
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CIP T-142 Main Street Tier 1 Roundabout Modifications APPENDIX A - BID SCHEDULE Bidder agrees to perform all work described herein

City of Hilliard for the following unit prices or lump sums
TOTAL UNIT
PRICE OF
ESTIMATED MATERIAL
LINE ITEM DESCRIPTION QUANTITY UNIT MATERIAL LABOR AND LABOR | TOTAL IN FIGURES
3 EACH
42 631 REMOVAL MISC.: REMOVAL OF SCHOOL CROSSING |TOTAL UNIT PRICE IN WORDS
SIGN ASSEMBLY AND SUPPORTS
1 EACH
43 631 REMOVAL MISC.: REMOVAL OF SCHOOL CROSSING [TOTAL UNIT PRICE IN WORDS
SIGN ASSEMBLY
197 LF
TOTAL UNIT PRICE IN WORDS
44 644 EDGE LINE, WHITE, 5"
1614 LF
TOTAL UNIT PRICE IN WORDS
45 644 EDGE LINE, YELLOW, 5"
478 LF
TOTAL UNIT PRICE IN WORDS
46 644 LANE LINE, 5"
1565 LF
TOTAL UNIT PRICE IN WORDS
47 644 CHANNELIZING LINE, 10"
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CIP T-142 Main Street Tier 1 Roundabout Modifications APPENDIX A - BID SCHEDULE Bidder agrees to perform all work described herein

City of Hilliard for the following unit prices or lump sums
TOTAL UNIT
PRICE OF
ESTIMATED MATERIAL
LINE ITEM DESCRIPTION QUANTITY UNIT MATERIAL LABOR AND LABOR | TOTAL IN FIGURES
944 LF
TOTAL UNIT PRICE IN WORDS
48 644 |CROSSWALK LINE, 24"
489 LF
TOTAL UNIT PRICE IN WORDS
49 644 CENTERLINE, DOUBLE SOLID, YELLOW, 5"
290 LF
TOTAL UNIT PRICE IN WORDS
50 644 CENTERLINE, SOLID DASHED, YELLOW, 5"
322 LF
TOTAL UNIT PRICE IN WORDS
51 644 DOTTED LINE, WHITE, 5"
328 LF
TOTAL UNIT PRICE IN WORDS
52 644 DOTTED LINE, 24" (3' DASH, 3' GAP)
196 LF
TOTAL UNIT PRICE IN WORDS
53 644 TRANSVERSE / DIAGONAL LINE, 10"
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CIP T-142 Main Street Tier 1 Roundabout Modifications APPENDIX A - BID SCHEDULE Bidder agrees to perform all work described herein

City of Hilliard for the following unit prices or lump sums
TOTAL UNIT
PRICE OF
ESTIMATED MATERIAL
LINE ITEM DESCRIPTION QUANTITY UNIT MATERIAL LABOR AND LABOR | TOTAL IN FIGURES
30 LF
TOTAL UNIT PRICE IN WORDS
54 644 |CHEVRON LINE, 10"
540 LF
55 644 DOUBLE STRONG SKIP LINE, WHITE, TWO LINES AT [TOTAL UNIT PRICE IN WORDS

5" (6' DASH, 3' GAP)

35 EACH
TOTAL UNIT PRICE IN WORDS
56 644 LANE ARROW
2 EACH
TOTAL UNIT PRICE IN WORDS
57 644 LANE REDUCTION ARROW
1 EACH
TOTAL UNIT PRICE IN WORDS
58 644 SCHOOL SYMBOL MARKING, 96"
8 EACH
TOTAL UNIT PRICE IN WORDS
59 644 |WORD ON PAVEMENT
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CIP T-142 Main Street Tier 1 Roundabout Modifications APPENDIX A - BID SCHEDULE Bidder agrees to perform all work described herein

City of Hilliard for the following unit prices or lump sums
TOTAL UNIT
PRICE OF
ESTIMATED MATERIAL
LINE ITEM DESCRIPTION QUANTITY UNIT MATERIAL LABOR AND LABOR | TOTAL IN FIGURES
697 LF
TOTAL UNIT PRICE IN WORDS
60 644 |REMOVAL OF PAVEMENT MARKING, A.P.P.
5 EACH
TOTAL UNIT PRICE IN WORDS
61 644 REMOVAL OF PAVEMENT MARKING, A.P.P.
16 EACH
TOTAL UNIT PRICE IN WORDS
62 647 SPEED HUMP MARKING, TYPE B90
252 LF
LONGITUDINAL CHANNELIZING DEVICE, YELLOW,  |TOTALUNITPRICE INWORDS
63 831
A.P.P.
50 LF
64 331 LONGITUDINAL CHANNELIZING DEVICE, YELLOW,  [TOTALUNITPRICE IN WORDS
MATERIAL ONLY, A.P.P.
242 LF
TOTAL UNIT PRICE IN WORDS
65 SPECIAL [GHOST LINE
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CIP T-142 Main Street Tier 1 Roundabout Modifications APPENDIX A - BID SCHEDULE Bidder agrees to perform all work described herein

City of Hilliard for the following unit prices or lump sums
TOTAL UNIT
PRICE OF
ESTIMATED MATERIAL
LINE ITEM DESCRIPTION QUANTITY UNIT MATERIAL LABOR AND LABOR | TOTAL IN FIGURES
ELECTRICAL
1 EACH
TOTAL UNIT PRICE IN WORDS
66 625 LIGHT POLE FOUNDATION REMOVED, A.P.P.
40 LF
TOTAL UNIT PRICE IN WORDS
67 625 |CONDUIT, 2", 725.05
1 EACH
TOTAL UNIT PRICE IN WORDS
68 625 LIGHT POLE FOUNDATION
1 EACH
TOTAL UNIT PRICE IN WORDS
69 625 |GROUND ROD
1 EACH
TOTAL UNIT PRICE IN WORDS
70 625 ERECT EXISTING LIGHT POLE, A.P.P.
40 LF
TOTAL UNIT PRICE IN WORDS
71 625 TRENCH

Page 12 of 14



CIP T-142 Main Street Tier 1 Roundabout Modifications APPENDIX A - BID SCHEDULE Bidder agrees to perform all work described herein

City of Hilliard for the following unit prices or lump sums
TOTAL UNIT
PRICE OF
ESTIMATED MATERIAL
LINE ITEM DESCRIPTION QUANTITY UNIT MATERIAL LABOR AND LABOR | TOTAL IN FIGURES
4 EACH
TOTAL UNIT PRICE IN WORDS
72 625 |CONNECTION, FUSED, PULL APART
2 EACH
TOTAL UNIT PRICE IN WORDS
73 625 CONNECTION, UNFUSED, PULL APART
525 LF
TOTAL UNIT PRICE IN WORDS
74 625 NO. 4 AWG 600 VOLT DISTRIBUTION CABLE

MAINTENANCE OF TRAFFIC*

1 LUMP
TOTAL UNIT PRICE IN WORDS
75 614 MAINTAINING TRAFFIC
LAW ENFORCEMENT OFFICER WITH PATROL CAR
FOR ASSISTANCE 60 HOUR
TOTAL UNIT PRICE IN WORDS
76 614
8 SNMT
TOTAL UNIT PRICE IN WORDS
77 614 PORTABLE CHANGEABLE MESSAGE SIGN
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CIP T-142 Main Street Tier 1 Roundabout Modifications

APPENDIX A - BID SCHEDULE

Bidder agrees to perform all work described herein

City of Hilliard for the following unit prices or lump sums
TOTAL UNIT
PRICE OF
ESTIMATED MATERIAL
LINE ITEM DESCRIPTION QUANTITY UNIT MATERIAL LABOR AND LABOR | TOTAL IN FIGURES
EROSION CONTROL
175 SY
TOTAL UNIT PRICE IN WORDS
78 207 TEMPORARY SEEDING AND MULCHING
100 LF
TOTAL UNIT PRICE IN WORDS
79 SPECIAL |TREE PROTECTION FENCE
TOTAL BASE BID
Bidder's Bid Total in Figures - ltems 1 - 79
Bidder's Bid Total in Words - ltems 1 - 79
CONTRACTOR:
ADDRESS: FEDERAL I.D. NUMBER
THE BIDDERS TOTAL IS FOR INFORMATION ONLY AT THE TIME OF OPENING
BIDS. THE CITY WILL MAKE THE EXTENSION AND IF THERE IS ANY
DIFFERENCE IN THE TOTALS, THE TOTAL PRICE AS INDICATED IN THE CITY'S
OFFICIAL BID TABULATION SHALL GOVERN.
TELEPHONE:
Note: The BID SCHEDULE shall become part of the contract if proposal is
SIGNED BY: accepted by the City of Hilliard.
TITLE:
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APPENDIX B
PREVAILING WAGE RATE INFORMATION

1. PREVAILING WAGE DETERMINATION LETTER. ...l 1
2. PREVAILING WAGE THRESHOLD LEVELS.........cccooiiiiiiiiiece i 2
3. INSTRUCTIONS FOR PREPARING CERTIFIED PAYROLL REPORTS........ 3
4. AFFIDAVIT OF CONTRACTOR COMPLIANCE..........ccoiiiiiiiiiiiiceieee A
5. PREVAILING WAGE NOTIFICATION TO EMPLOYEE..............ccccciivecveee .5
6. CERTIFIED PAYROLL FORM. ..ot 6

Current prevailing wage information can be viewed at the Ohio Department of Commerce
website listed below:

http://www.com.ohio.gov/laws/

o Click on ‘View Wage Rates’ on the left-hand side of the web page under ‘Online
Services’

You will need to register on-
line for an account to view the
current wage rates

¢ Once you've logged into the site:
= Step 1: Select ‘Hilliard City of from the pull-down menu
= Step 2: Choose the project name from the pull-down menu
= Step 3: Click ‘I Agree’ button

¢ You will then be taken to a page where you can narrow down your search for a
particular county, union, or Classification
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http://www.com.ohio.gov/laws/

Prevailing Wage Determination Cover Letter

County: | FRANKLIN V|
Determination Date: 02/05/2019
Expiration Date: 05/05/2019

THE FOLLOWING PAGES ARE PREVAILING RATES OF WAGES ON PUBLIC IMPROVEMENTS FAIRLY ESTIMATED
TO BE MORE THAN THE AMOUNT IN O.R.C. SEC. 4115.03 (b) (1) or (2), AS APPLICABLE.

Section 4115.05 provides, in part: “Where contracts are not awarded or construction undertaken within ninety days from the
date of the establishment of the prevailing wages, there shall be a redetermination of the prevailing rate of wages before the
contract is awarded.” The expiration date of this wage schedule is listed above for your convenience only. This wage
determination is not intended as a blanket determination to be used for all projects during this period without prior approval
of this Department.

Section 4115.04, Ohio Revised Code provides, in part: “Such schedule of wages shall be attached to and made a part of
the specifications for the work, and shall be printed on the bidding blanks where the work is done by contract...”

The contract between the letting authority and the successful bidder shall contain a statement requiring that mechanics and
laborers be paid a prevailing rate of wage as required in Section 4115.06, Ohio Revised Code.

The contractor or subcontractor is required to file with the contracting public authority upon completion of the project and
prior to final payment therefore an affidavit stating that he has fully complied with Chapter 4115 of the Ohio Revised Code.

The wage rates contained in this schedule are the “Prevailing Wages” as defined by Section 4115.03, Ohio Revised Code
(the basic hourly rates plus certain fringe benefits). These rates and fringes shall be a minimum to be paid under a contract
regulated by Chapter 4115 of the Ohio Revised Code by contractors and subcontractors. The prevailing wage rates
contained in this schedule include the effective dates and wage rates currently on file. In cases where future effective dates
are not included in this schedule, modifications to the wage schedule will be furnished to the Prevailing Wage Coordinator
appointed by the public authority as soon as prevailing wage rates increases are received by this office.

“There shall be posted in a prominent and accessible place on the site of work a legible statement of the Schedule of Wage
Rates specified in the contract to the various classifications of laborers, workmen, and mechanics employed, said statement
to remain posted during the life of such contract.” Section 4115.07, Ohio Revised Code.

Apprentices will be permitted to work only under a bona fide apprenticeship program if such program exists and if such
program is registered with the Ohio Apprenticeship Council.

Section 4115.071 provides that no later than ten days before the first payment of wages is due to any employee of any
contractor or subcontractor working on a contract regulated by Chapter 4115, Ohio Revised Code, the contracting public
authority shall appoint one of his own employees to act as the prevailing wage coordinator for said contract. The duties of
the prevailing wage coordinator are outlined in Section 4115.071 of the Ohio Revised Code.

Section 4115.05 provides for an escalator in the prevailing wage rate. Each time a new rate is established, that rate is
required to be paid on all ongoing public improvement projects.

A further requirement of Section 4115.05 of the Ohio Revised Code is: “On the occasion of the first pay date under a
contract, the contractor shall furnish each employee not covered by a collective bargaining agreement or understanding
between employers and bona fide organizations of Labor with individual written notification of the job classification to which
the employee is assigned, the prevailing wage determined to be applicable to that classification, separated into the hourly
rate of pay and the fringe payments, and the identity of the prevailing wage Coordinator appointed by the public authority.
The contractor or subcontractor shall furnish the same notification to each affected employee every time the job
classification of the employee is changed.”

Work performed in connection with the installation of modular furniture may be subject to prevailing wage.

THIS PACKET IS NOT TO BE SEPARATED BUT IS TO REMAIN COMPLETE AS IT IS SUBMITTED TO YOU.
(Reference guidelines and forms are included in this packet to be helpful in the compliance of the Prevailing Wage
law.)

wh1500



PREVAILING WAGE THRESHOLD LEVELS
IMPORTANT NOTICE

Before advertising for bids, contracting, or undertaking construction with its own forces, to construct a public
improvement, the Public Authority shall have the Ohio Department of Commerce-Division of Industrial
Compliance, Bureau of Wage and Hour Administration determine the prevailing rates of wages for workers
employed on the public improvement. The wage determination must be included in the project specifications
and printed on the bidding blanks where work is done by contract.

“New” construction threshold for Building Construction: $250,000

“Reconstruction, enlargement, alteration, repair, remodeling,
renovation, or painting” threshold level for Building Construction: $75,000

As of January 1, 2018:

“New” construction that involves roads, streets, alleys, sewers,
ditches and other works connected to road or bridge construction $91,150
threshold level has been adjusted to:

“Reconstruction, enlargement, alteration, repair, remodeling,
renovation, or painting” that involves roads, streets, alleys, sewers,
ditches and other works connected to road or bridge construction
threshold level has been adjusted to:

$27,309

A) Thresholds are to be adjusted biennially by the Director of the Ohio Department of Commerce.

B) Biennial adjustments to threshold levels are made according to the Building Cost for Skilled Labor
Index published by McGraw-Hill’s Engineering News-Record, but may not increase or decrease
more than 3% for any year.

If there are questions concerning this notification, please contact:

Ohio Department of Commerce
Division of Industrial Compliance
Bureau of Wage and Hour Administration
6606 Tussing Road, PO Box 4009
Reynoldsburg, Ohio 43068-9009
Phone: 614-644-2239
Fax: 614-728-8639
www.com.ohio.gov
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INSTRUCTIONS FOR PREPARING CERTIFIED PAYROLL REPORTS
General

Contractors and subcontractors are required by law to submit certified payroll reports for work on projects covered by Ohio's Prevailing Wage Law.
This form meets the reporting requirements established by Ohio Revised Code Chapter 4115, The use of this form is not mandatory, employers may
submit their own forms provided that all of the required information is included. This formm may be reproduced, or additional copies obtained from:

Ohio Department of Commerce Division of Industrial Compliance and Labor Bureau of Wage & Hour Administration 6606 Tussing Rd. P. O. Box 4009
Reynoldsburg, OH 43068-9009 Phone: (614) 644-2239

Certified Payroll Heading

Employer name and address: Company's full name and address. Indicate if the company is a subcontractor, if so list the name of the General or
Prime. Project: Name and location of the project, including county. Contracting Public Authority: Name and address of the contracting public
authority. Week Ending: Month, day, and year for last day of reporting period. Payroll # : Indicates first, second, third, etc. payroll filed by the
company for the project. Page indicator: number of pages included in the report. Project Number: Determined by the public authority. If there is no
number leave blank.

Information by Column

« 1. Employee Name, Address and Social Security number: This information must be provided for all employees that perform physical labor on the
project. Corporate officers, partners, and salaried employees are considered employees and must be paid the prevailing rate. Individual sole
proprietors do not have to pay themselves prevailing rate but must report their hours on the project.
2. Work Class: List classification of work actually performed by employee. If unsure of work classification, consult the Ohio department of
Commerce, Wage and Hour Bureau. Employees working more than one classification should have separate line entries for each classification.
Indicate what year/level for Apprentices. Be specific when using laborer and operator classifications; for example, Backhoe Operator or
Asphalt Laborer.
3. Hours Worked, Day & Date: In the first row of column 3 enter days of pay period example; M TW TH F S S. The second row is for the date that
corresponds with each day for the pay period. In the employee information section enter the number of hours worked on the prevailing wage
project and which day the hours were worked. Separate rows are labeled for (ST) straight fime hours and (OT) overtime hours. All hours worked
after 40, must be paid at the appropriate overtime rate.
4. Project Total Hours : Total the hours entered for pay period.
5. Base Rate: Enter actual rate per hour paid to the employee. The overtime hourly rate is time and one-half the base rate listed in the
prevailing wage schedule plus fringe benefits at straight fime rate. The prevailing wage schedule lists the base rate plus fringe benefit amounts.
These amounts added together equal the total prevailing wage rate. Employers must pay this total amount in one of three ways.

o Total rate may be paid in entirety in the base rate to the employee; in which case, the cash designation will be checked for fringe

benefits.
> Total rate may be paid as listed in prevailing wage rate schedule with total fringe amounts paid approved plans.
o Total rate may be paid with a combination of base rate and fringe payments to approved plans in amounts other than those listed in
schedule.

6. Project Gross: Enter total gross wages earned on the project for straight time and overtime. Project hours X base rate should equal project
gross.
7. Fringes: If fringe benefits are paid in the hourly base rate, indicate this by marking the cash space. If fringe benefits are paid to approved
plans as listed in the prevailing wage rate schedule, mark the space Approved Plans. If fringe benefits are paid partially in the base rate and
partially to approved plans, mark the space Cash & Approved plans. List the hourly amount paid to approved plans for each fringe. If
payments are not made on a per hour basis, calculate the hourly fringe credit by dividing the yearly employer contribution by the lesser of:
hours actually worked in the year (these must be documented) or 2080. Fringe benefits include: Employer's share of health insurance, life
insurance, retirement plan, bonus/profit sharing, sick pay, holiday pay, personal leave, vacation, and education/training programs.
8. Total Hours All Jobs: Total all hours worked during the pay period including non-prevailing wage jobs.
9. Total Gross All Jobs: Gross amount earned in the pay period for all hours worked.
10. Self explanatory.
11. Self explanatory.
12. Self explanatory.
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Affidavit Of Compliance

PREVAILING WAGES

(Name of person signing affidavit) (Title)

do hereby certify that the wages paid to all employees of

(Company Name)

for all hours worked on the

(Project name and location)

project, during the period from to are in
(Project Dates)

compliance with prevailing wage requirements of Chapter 4115 of the Ohio Revised Code. | further
certify that no rebates or deductions have been or will be made, directly or indirectly, from any wages

paid in connection with this project, other than those provided by law.

(Signature of Officer or Agent)

Sworn to and subscribed in my presence this day of ,

20

(Notary Public)

The above affidavit must be executed and sworn to by the officer or agent of the contractor or
subcontractor who supervises the payment of employees. This affidavit must be submitted to

the owner (public authority) before the surety is released or final payment due under the terms
of the contract is made.

LAW1003



PREVAILING WAGE NOTIFICATION TO EMPLOYEE

Project Name: Job Number:
Contractor:
Project Location:
Jobsite posting of prevailing wage rates located:
Prevailing Wage Coordinator Employee
Name: Name:
Street: Street:
City: City:
State / Zip: State / Zip:
Phone: Phone:

You will be performing work on this project that falls under these classifications. You will be paid the appropriate rate
for the type of work you are performing.

Classification

Prevailing Wage Minus Your Your Hourly
Rate Total Package Fringe Benefits Base Rate

Hourly fringe benefits paid on your behalf by this company.

Fringe Amount Fringe Amount
Health Insurance Health Insurance
Life Insurance Holiday
Pension Sick Pay
Bonus Training
Other TOTAL HOURLY FRINGES
Contractor’s Signature: Date:
Employee’s Signature: Date:

whpw1512




CERTIFIED PAYROLL REPORT

Employer Name & Address

Name of General / Prime Contractor

Project Name & Location

Contracting Public Authority

oT

H&W | Pens

Vac

App

Other

ST

Check if subcontractor Week Ending Payroll # Project Number
Page Of
2. 6. 7. Fringes: O |8 Total 12,
1. Employee Name, Address Work 3. Hours Worked - Day & Date Project Cash Hours NET
and Social Security Number Class Gross Approved Plans All Jobs | All Jobs | Withheld | Deducts| Paid
Cash & Approved Plans []

oT

ST

oT

ST

oT

ST

oT

ST

oT

ST

oT

ST

oT

ST

Date

My signature on this form signifies that | pay, or supervise the payment of the employees shown above. | am certifying: 1) That during the pay period reported on this
form, all hours worked on this project have been paid at the appropriate prevailing wage rate for the class of work done. 2) That the fringe benefits have been paid as indicated above. 3) That no

rebates or deductions have been or will be made, directly or indirectly from the total wages earned, other than permissable deductions as defined in the Ohio Revised Code Chapter 4115.

4) That apprentices are registered with the U.S. Department of Labor, Bureau of Apprenticeship and Training. The willful falsification of any of the above statements may subject the contractor or
subcontractor to civil or criminal prosecution.

Name and Title

Signature




APPENDIX C
SPECIAL SPECIFICATIONS

The following Special Specifications, consisting of 14 pages, apply to
this project and are attached:

3.

1. Maintenance of Traffic Notes
2.

Line 39: Item 630, Overhead Sign Support, As Per Plan (Install
Only)

Supplemental Specification 831: Longitudinal Channelizing
Device

Supplemental Specification 931: Longitudinal Channelizing
Device

Special Specification SS-1: Fiber Reinforced Bituminous
Membrane Surface Treatment (Fibermat)

Page 58



MAINTENANCE OF TRAFFIC NOTES

The below Maintenance of Traffic (MOT) provisions supplement and reiterate the notes
provided on Sheet 27 of the plans.

When Hilliard City Schools are in session (prior to June 1, 2019), no lane closures shall
be implemented between the hours of 7:00 am — 9:30 am and 2:30 pm — 6:00 pm,
Monday through Friday.

When Hilliard City Schools are not in session (between June 1, 2019 — August 20,
2019), no lane closures shall be implemented between the hours of 7:00 am — 8:00 am
and 4:00 pm — 6:00 pm, Monday through Friday.

Access to properties shall be maintained at all times. The Contractor is responsible for
communicating, coordinating, and scheduling driveway work with the affected property
or business owners to minimize disruption of their normal business activities. A
minimum of two business days’ notice prior to any access interruptions is required.

The Main Street/Cemetery Road roundabout is within the limits of the City of Hilliard 4"
of July parade route. The Contractor shall schedule his work in manner so that either
existing asphalt pavement or final surface course of asphalt is in place and the work
area is clean and secured on July 4, 2019. The Contractor shall not have a milled
surface, tacked surface or surface with exposed Fibermat in place on July 4, 2019.

LINE 39: ITEM 630, OVERHEAD SIGN SUPPORT, AS PER PLAN (INSTALL ONLY)

In accordance with the plan note on sheet 15 of the plans, the time of completion of the
project may be extended for Item 39 only to accommodate delivery of pre-ordered
overhead sign supports.




STATE OF OHIO
DEPARTMENT OF TRANSPORTATION

SUPPLEMENTAL SPECIFICATION 831
LONGITUDINAL CHANNELIZING DEVICE

October 21, 2016

831.01 Description

831.02 Materials

831.03 Layout

831.04 Removal

831.05 Installation

831.06 Method of Measurement
831.07 Basis of Payment

831.01 Description. This work consists of furnishing and installing longitudinal channelizing
devices, removing existing longitudinal channelizing devices for disposal, and restoring the
surface where longitudinal channelizing devices are removed.

831.02 Materials. Furnish materials conforming to:

Base COMPONENt..........oouiiiiiiiiiiiereeee e neen e s e e e ee e 931,01
Vertical Component and RefIECLONS.........ccoveiiiiiiiicee e 931.02
RefleCtiVe SNEELING........covi e 730.192, 730.193

The vertical component shall be equipped with reflectors. Reflectors are reflective sheeting
adhered to the vertical component. The colors of reflectors of each type are:

Type C White
Type D Yellow

The color of the longitudinal channelizing device and reflector color shall conform to the color
of the pavement markings nearest to the longitudinal channelizing device.

831.03 Layout. Lay out all the longitudinal channelizing device locations to ensure their
proper placement. The Engineer will approve the layout before installation is started.

831.04 Removal. Remove longitudinal channelizing device, including reflectors, base
component, vertical component, and miscellaneous hardware. The longitudinal channelizing
device becomes the property of the Contractor. Restore surfaces where longitudinal channelizing
device or concrete for embedment are removed by filling the holes left by lag screws.



831.05 Installation. Do not remove the protective paper covering the face of vertical
component-mounted reflectors until after installation. Install longitudinal channelizing devices
using methods and equipment that conform to the manufacturer’s recommendations.

831.06 Method of Measurement. The Department will measure Longitudinal Channelizing
Device by the foot (meter), including reflectors, supports and hardware, in place, completed and
accepted. The Department will measure Removal of Longitudinal Channelizing Device, by the
foot (meter).

831.07 Basis of Payment. The Department will pay for accepted quantities at the contract
prices as follows:

Item Unit Description
831 Foot (Meter) Longitudinal Channelizing Device
831 Foot (Meter) Removal of Longitudinal Channelizing Device



Designer Note:

This specification should be used to help direct traffic into its designated lane(s) around curves, or
to maximize sight distance at the merge. Use of the longitudinal channelizer specification in a set
of plans should be determined, based on engineering judgment, during the design stage of project
development.

When the longitudinal channelizer is to be used, Traffic PIS 2010180 and Plan Note 642-53 shall
be included in the plans.



STATE OF OHIO
DEPARTMENT OF TRANSPORTATION

SUPPLEMENT SPECIFICATION 931
LONGITUDINAL CHANNELIZING DEVICE MATERIALS

October 21, 2016

931.01 Base Component

931.02 Vertical Component

931.03 Reflectors

931.04 Longitudinal Channelizing Device

In addition to complying with the guidelines established in the Ohio Manual of Uniform Traffic
Control Devices (OMUTCD) and meeting the requirements set forth in the NCHRP Report 350
OR MAGSH, the longitudinal channelizing device shall meet the following specifications:

The longitudinal channelizing device shall consist of two main components

A. Base component consisting of interlocking units
B. Vertical component - reboundable marker/channelizer

931.01 Base Component.

A. Consists of interlocking units

B. The color, including the attached reflectors, shall be in conformance with the pavement
marking colors established in the OMUTCD.

C. Equipped with at least one reflector per curb section.

931.02 Vertical Component.

A. The width of the vertical component shall be 8" to 9" (200 mm to 225 mm) for elliptical
designs and 4" to 6" (100 mm to 150 mm) for round (tubular) designs.

B. The height of the vertical component shall be within the range of 36" (0.9 m) minimum to
48” (1.2 m) maximum, measured from the roadway pavement

C. The vertical component shall be equipped with retroreflective sheeting or with
retroreflective stripes. Where stripes are used, the stripes shall consist of two 3" (75 mm)
wide bands placed a maximum of 2" (50 mm) from the top with a maximum of 6" (150
mm) between the bands.

D. The color of the bands shall be in conformance with the pavement marking colors
established in the OMUTCD.

931.03 Reflectors. For longitudinal channelizing devices, furnish white or yellow reflective
sheeting according to 730.192 or 730.193 adhered completely on the vertical component. Furnish
materials according to the Department’s QPL.

931.04 Longitudinal Channelizing Device. Conform to Supplement 1130. Furnish materials
according to the Department’s Approved List.



SPECIAL SPECIFICATON
SS-1

FIBER REINFORCED BITUMINOUS MEMBRANE SURFACE TREATMENT

(FIBERMAT)
JANUARY 2015
1. Description
2. Specifications and Materials
3. Equipment
4. Pre-paving on site meeting
5. Weather Limitations
6. Construction
7. Application of Fiber Reinforced Bituminous Binder
8. Quality Control
9. Documentation
10. Acceptance
11. Method of Measurement

12. Basis of Payment



FIBER REINFORCED BITUMINOUS MEMBRANE SURFACE TREATMENT
(FIBERMAT)

1. Description

This work shall consist of furnishing all materials, equipment, labor and preparation
necessary for the application of a Fiber Reinforced Bituminous Membrane Surface
Treatment used as a stand-alone finished surface (Type A) or as a Stress Absorbing
Membrane Interlayer (SAMI) (Type B). The applied material shall completely seal the
entire pavement surface and provide a uniform textured surface, suitable for placement
of hot mixed asphalt, micro-surfacing or as a finished surface.

This is accomplished by using a specific applicator, which can be mounted on an
asphalt distributor modified for applying the surface treatment of bituminous binder
reinforced with glass fibers. The applicator comprises of an open bottomed spray bar
housing fan or blower for producing a down draft in the housing, and at least one spray
bar mounted on the housing and adapted to extend transversely in the direction of
movement of the asphalt distributor on which the unit can be mounted.

A number of nozzles spaced longitudinally along the spray bar for spraying bituminous
material, means of controlling the nozzles, and a number of sources for dispensing the
cut glass fibers through the open bottomed housing to the surface of the bituminous
material previously sprayed shall also be included.

2. Materials

POLYMER MODIFIED BITUMINOUS BINDER
EMULSION PROPERTY MIN. MAX. TEST METHOD
S.F. VISCOSITY, 50 C (sec) 50 150 ASTM D 7496
PERCENT SOLIDS (%)* 63 ASTM D 6997 or 6934
STORAGE STABILITY, 24 hrs. (%) 1.0 ASTM D 6930
SIEVE TEST, #20 mesh (%) 0.1 ASTM D 6933
RESIDUE PROPERTY MIN. MAX. TEST METHOD
PENETRATION, 100g, 5 sec, 25 C (dmm) 70 130 ASTM D5
ELASTIC RECOVERY, 25 C,10 cm (%)** 55 75 ASTM D 6084

Procedure B

Demulsability 40 ASTM D 6936

* By distillation or evaporation



** The specimen is extended 20 cm. The extended area is severed in the middle using a
pair of shears. After 1 hour, at the test temperature the severed ends are returned to
contact and the ductilometer reading is made again. The sample must recover at least
50 percent of the original 20 cm distance.

The polymer maodifier shall be a SBS or a SBR type polymer. The minimum amount
of solid or dry polymer modifier shall 3%, based upon the asphalt weight. The
polymer materials shall be milled or blended into the asphalt or blended through the
emulsion mill as the emulsion is being produced.

COURSE AGGREGATE

The course aggregate shall be 100% crushed material from quarried stone, natural
gravel or other high quality aggregate and meet the following requirements:

PHYSICAL REQUIREMENTS

TEST DESCRIPTION SP=CIFICATION
AASHTO T96 L.A. Abrasion Test 40% max.
S1029* Deleterious Material 1.0 max.
S1021* Crushed Pieces 100%
AASHTO T104 Sodium Sulfate Soundness Test, 5 Cycle 15

GRADING REQUIREMENTS - ASTM C-117

SIEVE SIZE TYPE A TYPE B
1 inch (25mm) 100 100

% inch (19mm) 100 100

Y2 inch (12.5mm) 100 100

3/8 inch (9.5mm) 85-100 85-100
No. 4 (4.75mm) 5-25 5-25
No. 8 (2.36mm) 0-10 0-10
No. 200 (75um) 2 2
FIBER

The glass fiber is E Class from an approved source. The glass fiber spools are supplied
internally wound, in coils or cheeses. The spools are cut in-place into 60 mm, (2.38")
lengths which are distributed uniformly across and between the two parallel applications
of modified asphalt emulsion. Glass fiber spread rates are up to 120 g/m?, (40z.), with
additional asphalt emulsion rates of spread, depending upon the site requirements.



3. Equipment

All equipment required for performance of the work shall be approved before
construction is to begin, and shall be maintained in satisfactory operating condition. The
Contractor shall furnish an accurate thermometer, hand brooms and other small tools
and equipment essential for the completion of the work.

PRESSURE DISTRIBUTOR/FIBER APPLICATOR

The pressure distributor shall have a computerized rate control that automatically
adjusts the distributor's pump to the ground speed. The pressure distributor shall be
capable of heating and re-circulating the bituminous binder to the specified temperature.
The proper nozzles shall be used for the material and rate specified. There shall be two
separate spray bars, one in front of the fiber applicator housing and one following it. The
fiber cutter and distributor shall be an integrated unit. The integrated applicator shall be
comprised of an open bottomed spray bar housing, a fan or blower producing a down
draft in the housing, and at least one spray bar mounted on the housing and adapted to
extend transversely in the direction of movement of the vehicle on which the applicator
is mounted. A number of sources for dispensing cut glass fiber through the open
bottomed housing to the surface of the binder material previously sprayed shall also be
included.

The integrated applicator shall have been calibrated within the previous 12 months for
transverse and longitudinal distribution application rates according to ASTM D2995,
Practice for Determining Application Rate of Bituminous Applicator or other suitable
method. The bituminous fiber applicator shall be equipped, maintained, and operated
so that the bituminous materials can be applied at controlled rates from (.22 gal/SY) to
(0.56 gal/SY). The fiber is applied at controlled rates from nominally (approx.1-4
0z/SY). These applications shall be such that a uniform first layer of asphalt emulsion
is applied followed by uniform layer of glass fibers that is chopped in-place and covered
with a uniform layer of asphalt emulsion.

AGGREGATE SPREADER

The aggregate spreader shall be self-propelled and shall be equipped with hoppers,
revolving cylinders and adjustments necessary to produce a uniform distribution of
material at the specified rate.

ROLLING
Use only steel wheel and pneumatic tire types of rollers.

Immediately following the application of the cover material, the treated surface shall be
completely rolled. At no time shall the rollers lag more than 500’ behind the aggregate
spreader. The entire treated surface shall receive a minimum of two roller passes.

A minimum of one roller pass shall be completed using a pneumatic tire type, meeting
the minimum requirements. All ballasting shall conform to the manufacturer’s
specifications.



4. Pre-Paving on Site Meeting

A meeting between the Contractor and Engineer will be held at the project site prior to
beginning work. The agenda for this meeting will include:

Review of Contractors detailed work schedule

Review of the traffic control plan

Inspection of equipment

Calibration method used to determine compliance with the application rates

5. Weather Limitations
Type B

The fiber reinforced bituminous membrane surface treatment shall be placed when the
pavement and atmospheric temperature is 50° F or above. Placement is not permitted if
it is raining, when the pavement surface is wet, or when temperatures are forecasted to
be below 32° F within 24 hours of placement.

Type A

The fiber reinforced bituminous membrane surface treatment shall be placed when the
pavement and atmospheric temperature is 60° F or above. Placement is not permitted if
it is raining, when the pavement surface is wet, or when temperatures are forecasted to
be below 32° F within 24 hours of placement.



6.Construction
The Contractor shall follow the construction methods as described.

a. The surface shall be cleaned by the Contractor and shall be dry when the
bituminous binder is applied. Material cleaned from the surface shall be
removed and disposed of as directed.

b. The specified aggregate shall be spread uniformly onto the bituminous
binder/fiber within 30 seconds of the bituminous spray.

c. Projects greater than 12,000 sy? shall use a minimum of two rollers. Rollers shall
proceed at maximum speed of 5 mph. The entire surface shall receive a
minimum of two roller passes. The first roller pass shall be performed within two
minute of aggregate spreading.

d. Brooming of the completed surface shall be accomplished prior to unrestricted
use by traffic. The entire surface shall be clean of all loose material within 24
hours and prior to placement of surface course material.

e. The Contractor shall protect all utility castings using tarpaper or other approved
material. All covers shall be properly fitted to the casting and removed prior to
sweeping.

7. Application of the Fiber Reinforced Bituminous Membrane Surface
Treatment

Fibers and bituminous materials shall be applied by means of a pressure distributor in a
uniform, continuous spread over the section to be treated and within the temperature
range, sandwiching the in-place chopped fibers between the two layers of asphalt
emulsion. The distributor shall be moving forward at the proper application speed at the
time the spray bar and fiber chopper bars are opened. If any skipped areas or
deficiencies occur, the operation shall be immediately stopped. Junctions of spreads
shall be carefully made to assure a smooth riding surface and the deficient areas
corrected in a manner approved by the Engineer.

BITUMINOUS BINDER

The bituminous binder shall be applied at a temperature of 150 F to 180 F, and at the
rate specified.

COURSE AGGREGATE

¢ Stockpiling and loading methods shall permit ready identification of material and
to minimize segregation and contamination of the aggregate.

e The moisture content of the course aggregate shall be below 4% and maintained
throughout the project.



s  Course aggregate shall be spread uniformly without ridges or gaps at the
specified rates.

e  Spreading of the aggregate shall be adjusted to produce a minimum of excess
loose particles and shall provide complete coverage after rolling.

e The spreading operation shall be accomplished in such a manner that the tires of
trucks or the spreader at no time comes into contact with the newly applied
bituminous material.

MATERIAL APPLICATION RATES

BINDER/FIBER APPLICATION RATE
Gallons per Square Yard

APPLICATION TYPE Emulsion Tolerance Fiber
Type A 035-055 +0.02 1 -4 oz
Type B 0.35-0.55 +0.02 1 -4 oz

Aggregate application rate shall be as determined by the supplier of the Fiber
Reinforced Bituminous Membrane Surface Treatment binder and shall produce a
completed surface with no excessive binder exposed. The supplier of the Fiber
Reinforced Bituminous Membrane Surface Treatment binder shall determine the
application rate for emulsion and aggregate, based on the existing pavement condition
and aggregate size. This information shall be reported to the Engineer prior to beginning
work and shall include an aggregate gradation on the job specific materials.

8. Quality Control

The Contractor to measure compliance shall use the methods described in this section.

e Aggregate gradation

e Aggregate Moisture Content

¢ Yield Check on Bituminous Binder

¢ Yield Check on Fiber

e Temperature Check on Bituminous Binder

If the Contractor’s test results exceed any of the identified quality control tolerances, the
Engineer shall be immediately notified. The Engineer will review the explanation and
the corrective action taken by the Contractor. Another test will be taken and if the
results still exceed the quality control tolerance, placement shall stop. The Contractor
shall immediately notify the Engineer, and identify the cause of the excessive deviation
and detail corrective action necessary to bring the deficiency into compliance. The
Engineer will give approval prior to resuming work.



BITUMINOUS BINDER

The application rate shall not exceed a tolerance of 0.02 gallons per square yard from
the specified rate, and within the temperature range as specified in Section 7.

COURSE AGGREGATE

The aggregate shall be clean and uniform, and shall be within the gradation range as
specified in the material section., Moisture content shall not exceed the tolerance as
specified in Section 7.

9. Documentation
The Contractor shall provide the Engineer a daily report with the following information:

Control Section/Project Number/County/Route
Date/Air Temperature/Pavement Temperature
Bituminous Binder Temperature (3 per day)
Beginning and Ending Stations

Yield Check on Bituminous Binder (3 per day)
Yield Check on Fiber (3 per day)

Aggregate Gradation & Moisture (1 per day)
Length/Width/Total Area

Other required documentation shall include:

Bill of lading on aggregate, fiber and bituminous binder, to be provided as
requested or at project completion.

10. Acceptance

The Contractor shall inspect the completed Treatments during the application process
for any deficiencies. The deficiencies will be limited to flushing, surface patterns and
loss of stone retention.

Workmanship shall be inspected for the following:

e Untreated areas (missed)
¢ No excessive overlap on longitudinal joints
e No excessive overlap on construction joints

All corrective work shall be accomplished prior to resurfacing with bituminous materials.
The Contractor shall furnish materials, equipment and labor to make corrections at no
additional cost to the Contract. The Engineer shall give final approval on inspection and
corrective work.



11. Method of Measurement

Fiber Reinforced Bituminous Membrane Surface Treatment will be measured by the
square yard as provided for in the Contract Documents. The accepted quantities,
measured as provided for above, will be paid for at the contract unit price for Fiber
Reinforced Bituminous Membrane Surface Treatment.

12. Basis of Payment

Fiber Reinforced Bituminous Membrane Surface Treatment shall be paid for per square
yard for furnishing all preparation, materials, equipment, labor, clean up, and incidentals
necessary to complete the work as specified.

Description Unit

Fiber Reinforced Bituminous Membrane
Surface Treatment, Type A Square Yard

Fiber Reinforced Bituminous Membrane
Surface Treatment, Type B Square Yard



APPENDIX D
DETAILED CONSTRUCTION DRAWINGS

The plan set for this project, entitled “Main Street Tier 1 Roundabout
Modifications (CIP T-142)” and designated as Hilliard Record Plan
Number P00931, consists of 28 pages. These plans, and any future
revisions to these plans, shall be considered part of these bid/contract
documents.

Various standard drawings published by the City of Hilliard and the
Ohio Department of Transportation are referenced in the plans and
shall be considered a part of these bid/contract documents. The
standard drawings include 48 sheets and are available for download
from Key Blueprints. Printed copies of standard drawings will not
be provided in the bid/contract documents. Contractors that wish
to have a paper copy of standard drawings may either download and
print on your own or arrange for printing through Key Blueprints.
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