CITY OF HILLIARD

BID SUMMARY

Project: **Hilliard Civic & Cultural Arts Center - LB-09**

Date: **Thursday, December 3, 2015**

Time: **2:00 PM**

Engineer's Estimate: **Base Bid - $392,000 Alternate1- $466,300 Base and Altenate 1 $858,300 and basis of award**

Bidder	Base Bid	Alternate 1 Bid	Total Base and Alternate 1	Bid Guaranty Included	Bid Signed
Miller Site Management	**$ 428,922.09**	**$ 377,962.19**	**$ 806,884.28**	X	X
Chater Hill Construction Company	**$ 412,829.00**	**$ 508,981.00**	**$ 921,710.00**	X	X
Figures above have not been verified by City and are subject to the final bid tabulation					
Apparent Low Bidder is Miller Site Maintenance					
Clyde R. Seidle, Director of Public Service					
Clyde R. Seidle					